

Urban Resource Centre Building, Opp. Directorate of ACB, Mizoram New Capital Complex (MINECO), Aizawl Mizoram - 796001
Phone: (0389) 2335554 Email: smartcityaizawl@gmail.com Fax: (0389) 2333737

No.D.13024/2/2023/CEO/ASCL


:

Dated Aizawl, the 13th June 2023

ADDENDUM - 1

The Request for Proposal (RFP) for recruitment of Project Management Consultant-II (PMC-II), issued vide D. 13024/2/2023/CEO/ASCL/2 dated 25th May 2023, is hereby amended as indicated below:

S/No.	RFP Section/ Clause/ page no.	Original Provision	As amended
1	Section 2, clause 5, Eligibility of Consultants	5.1 Consultants having the following minimum qualifications shall be eligible for PMC: Consultants should have been in existence, having experience in the field of design, supervision and implementation of infrastructure projects such as road & bridge, housing etc. for more than three years	5.1 Consultants having the following minimum qualifications shall be eligible for PMC: i. Consultants should have been in existence, having experience in the field of design, supervision and implementation of infrastructure projects such as road & bridge, housing etc. for more than three years ii. Consultants should be in the list of latest Finance Department, GoM empanelled Consulting firms
2	Section 2, clause 10.1, Specific Consideration	The total time input (express in person months) for Expert is 132 and for Support Staff is 48. The estimated total cost of the assignment is Rs 3.07 crore (including Rs. 17,63,100/- Provisional Sum, Rs 7,00,000/- Contingency and 18% CST/-	The total time input (express in person months) for Expert is 132 and for Support Staff is 60. The estimated total cost of the assignment is Rs 3.07 crore (including Rs. 17,63,100/- Provisional Sum, Rs 7,00,000/- Contingency and 18% GST/-
3	Section 4, Financial Submission Form	No advance payment will be claimed for the work assigned under this contract	Deleted


(C.C. LALCHHUANGKIMA)
Chief Executive Officer

Copy to:

1. Office Notice Board
2. Office website.