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Section 1 - Instructions to Bidders

A. General

1. Scope of Bid 1.1 In connection with the Invitation for Bids/ Notice Inviting Tender
indicated in the Bid Data Sheet (BDS), the Employer, as indicated in
the BDS, issues this Bidding Document for the procurement of the
Works as specified in Section 5 (Employer's Requirements). The
name, identification, and number of contracts of this bidding are
provided in the BDS.

1.2 Throughout this Bidding Document:

(a) the term “in writing” means communicated in written form and
delivered against receipt;

(b) except where the context requires otherwise, words indicating the
singular also include the plural and words indicating the plural also
include the singular; and

(c) “day” means calendar day.

2. Fraud and 2.1 ltis the Employer’s policy to require that Employers as well as Bidders
Corruption observe the highest standard of ethics during the execution of the
Contract. In pursuance of this policy, the Employer defines, for the

purpose of this provision, the terms set forth below as follows:

i. “Corrupt practice” means the offering, receiving, or soliciting,
directly or indirectly, of anything of value to influence the action
of a public official in the selection process or in contract
execution;

i. “Fraudulent practice” means a misrepresentation or omission of
facts in order to influence a selection process or the execution of
a contract;

iii. “Collusive practices” means a scheme or arrangement between
two or more consultants, with or without the knowledge of the
Employer, designed to establish prices at artificial, non-
competitive levels;

iv. “coercive practices” means harming or threatening to harm,
directly or indirectly, persons or their property to influence their
participation in a procurement process, or affect the execution of
a contract;

2.2 The Employer may terminate the contract if it determines at any time
that representatives of the Bidder were engaged in corrupt, fraudulent,
collusive or coercive practices during the selection process or the
execution of that contract, without the Bidder having taken timely and
appropriate action satisfactory to the Employer to remedy the situation;

2.3 The Employer may also sanction against the Bidder, including
declaring the Firm ineligible, either indefinitely or for a stated period of
time, to be awarded a contract if it at any time determines that the Firm
has, directly or through an agent, engaged in corrupt, fraudulent,
collusive or coercive practices in competing for, or in executing, an
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4 Section 1 - Instructions to Bidders

Employer-financed contract

2.4 Furthermore, Bidders shall be aware of the provisions of GCC 70.2 (i).

3. Eligible Bidders 3.1 A Bidder may be a natural person, private entity, government-owned
entity — or any combination of them with a formal intent to enter into an
agreement or under an existing agreement in the form of a Joint
Venture (JV). In the case of a JV:

(a) all partners shall be jointly and severally liable, and

(b) the JV shall nominate a Representative who shall have the
authority to conduct all business for and on behalf of any and all
the parties of the JV during the bidding process and, in the event
the JV is awarded the Contract, during contract execution.

3.2 A Bidder, and all parties constituting the Bidder, shall have the
nationality of India.

3.3 A Bidder shall not have a conflict of interest. All Bidders found to have
a conflict of interest shall be disqualified. A Bidder may be considered
to be in a conflict of interest with one or more parties in this bidding
process if including but not limited to:

(a) they have controlling shareholders in common; or

(b) they receive or have received any direct or indirect subsidy from
any of them; or

(c) they have the same legal representative for purposes of this bid; or

(d) they have a relationship with each other, directly or through
common third parties, that puts them in a position to have access
to material information about or improperly influence the Bid of
another Bidder, or influence the decisions of the Employer
regarding this bidding process; or

(e) a Bidder participates in more than one bid in this bidding process,
either individually or as a partner in a joint venture. This will result
in the disqualification of all Bids in which it is involved.

(f) a Bidder or any affiliated entity, participated as a Consultant in the
preparation of the design or technical specifications of the works
that are the subject of the Bid; or

(9) a Bidder was affiliated with a firm or entity that has been hired (or
is proposed to be hired) by the Employer as Engineer for the
contract.

3.4 Bidders shall provide such evidence of their continued eligibility
satisfactory to the Employer, as the Employer shall reasonably
request.

B. Contents of Bidding Document

4. Sections of 4.1 The Bidding Document consist of Parts |, I, and Ill, which include all
Bidding Document the Sections indicated below, and should be read in conjunction with
any Addenda issued in accordance with ITB 8.
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PART | Bidding Procedures
Section 1 - Instructions to Bidders (ITB)
Section 2 - Bid Data Sheet (BDS)
Section 3 - Evaluation and Qualification Criteria (EQC)
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PART Il Requirements
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Section 7 - Particular Conditions of Contract (PCC)
Section 8 - Contract Forms (COF)

4.2 The Invitation for Bids issued by the Employer is not part of the Bidding
Document.

4.3 The Employer is not responsible for the completeness of the Bidding
Document and their Addenda, if they were not obtained in the form of
the hard copy directly from the Office of the Aizawl Smart City Limited,
Aizawl

4.4 The Bidder is expected to examine all instructions, forms, terms, and
specifications in the Bidding Document. Failure to furnish all
information or documentation required by the Bidding Document may
result in the rejection of the bid.

5. Clarification of 5.1 A prospective Bidder requiring any clarification of the Bidding
Bidding Document shall contact the Employer in writing at the Employer’s
Document, Site address indicated in the BDS or raise his inquiries during the pre-bid
Visit, Pre-Bid meeting if provided. The Employer will respond in writing to any
Meeting request for clarification, provided that such request is received prior to

the deadline for submission of bids, within a period given in the BDS.
The Employer shall forward copies of its response to all Bidders who
have acquired the Bidding Document in accordance with ITB 5.3,
including a description of the inquiry but without identifying its source.
Should the Employer deem it necessary to amend the Bidding
Document as a result of a request for clarification, it shall do so
following the procedure under ITB 6 and ITB 18.2.

5.2 The Bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself, on its own risk and responsibility, all
information that may be necessary for preparing the bid and entering
into a contract for construction of the Works. The costs of visiting the
Site shall be at the Bidder's own expense.

5.3 The Bidder and any of its personnel or agents will be granted
permission by the Employer to enter upon its premises and lands for
the purpose of such visit, but only upon the express condition that the
Bidder, its personnel, and agents will release and indemnify the
Employer and its personnel and agents from and against all liability in
respect thereof, and will be responsible for death or personal injury,
loss of or damage to property, and any other loss, damage, costs, and
expenses incurred as a result of the inspection.
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6 Section 1 - Instructions to Bidders

5.4 The Bidder's designated representative is invited to attend a pre-bid
meeting, if provided for in the BDS. The purpose of the meeting will be
to clarify issues and to answer questions on any matter that may be
raised at that stage.

5.5 The Bidder is requested to submit any questions in writing, to reach the
Employer not later than one week before the meeting.

5.6 Minutes of the pre-bid meeting, including the text of the questions
raised, without identifying the source, and the responses given,
together with any responses prepared after the meeting, will be
transmitted promptly to all Bidders who have acquired the Bidding
Document in accordance with ITB 4.3. Any modification to the Bidding
Document that may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue
of an addendum pursuant to ITB 6 and not through the minutes of the
pre-bid meeting.

5.7 Nonattendance at the pre-bid meeting will not be a cause for
disqualification of a Bidder.

6. Amendment of 6.1 At any time prior to the deadline for submission of bids, the Employer
Bidding Document may amend the Bidding Document by issuing addenda.

6.2 Any addendum issued shall be part of the Bidding Document and shall
be communicated in writing to all who have obtained the Bidding
Document from the Employer in accordance with ITB 4.3.

6.3 To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their bids, the Employer may, at
its discretion, extend the deadline for the submission of bids, pursuant
to ITB 19.2.

C. Preparation of Bids

7. Cost of Bidding 7.1 The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall in no case be
responsible or liable for those costs, regardless of the conduct or
outcome of the bidding process. The cost of Bidding Document is as
indicated at the Bid Data Sheet.

8. Language of Bid 8.1 The Bid, as well as all correspondence and documents relating to the
bid exchanged by the Bidder and the Employer, shall be written in
English. Supporting documents and printed literature that are part of
the Bid may be in another language provided they are accompanied by
an accurate translation of the relevant passages in English, in which
case, for purposes of interpretation of the Bid, such translation shall

govern.

9. Documents 9.1 The Bid shall comprise two envelopes submitted simultaneously, one
Comprising the called the Technical Bid containing the documents listed in ITB 9.2 and

Bid the other the Price Bid containing the documents listed in ITB 9.3, both

envelopes enclosed together in an outer single envelope.
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9.2 The Technical Bid shall comprise the following:
(a) Letter of Technical Bid;
(b) Bid Security/ Earnest Money Deposit, in accordance with ITB 16;

(c) written confirmation authorizing the signatory of the Bid to commit
the Bidder, in accordance with ITB 17.2;

(d) documentary evidence in accordance with ITB 14 establishing the
Bidder’s qualifications to perform the contract;

(e) Technical Proposal in accordance with ITB 14;

(f) Any other document required in the BDS.

9.3 The Price Bid shall comprise the following:
(a) Letter of Price Bid;

(b) completed Price Schedules, in accordance with ITB 10 and 11, or
as stipulated in the BDS;

(c) Any other document required in the BDS.

9.4 In addition to the requirements under ITB 10.2, bids submitted by a JV
shall include a copy of the Joint Venture Agreement entered into by all
partners. Alternatively, a Letter of Intent to execute a Joint Venture
Agreement in the event of a successful bid shall be signed by all
partners and submitted with the bid, together with a copy of the
proposed agreement.

10. Letters of Bid and 10.1 The Letters of Technical Bid and Price Bid, and the Schedules, and all
Schedules documents listed under Clause 19, shall be prepared using the
relevant forms furnished in Section 4 (Bidding Forms). The forms must
be completed without any alterations to the text, and no substitutes of
the format shall be accepted. All blank spaces shall be filled in with the

information requested.

11. Bid Prices and 11.1 The prices and discounts quoted by the Bidder in the Letter of Price
Discounts Bid and in the Schedules shall conform to the requirements specified
below.

11.2 The Bidder shall submit a bid for the whole of the works described in
ITB 1.1 by filling in prices for all items of the Works, as identified in
Section 4 (Bidding Forms) and Vol-ll Price Bid of the Bidding
Document. In case of admeasurement contracts, the Bidder shall fill in
rates and prices for all items of the Works described in the Bill of
Quantities. ltems against which no rate or price is entered by the
Bidder will not be paid for by the Employer when executed and shall be
deemed covered by the rates for other items and prices in the Bill of
Quantities.

11.3 The price to be quoted in the Letter of Price Bid shall be the total price
of the Bid, excluding any discounts offered.

11.4 Unconditional discounts, if any, and the methodology for their
application shall be quoted in the Letter of Price Bid, in accordance
with ITB 10.1.
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The prices quoted by the Bidder shall be fixed.

If so indicated in ITB 1.1, bids are being invited for individual contracts
or for any combination of contracts (packages). Bidders wishing to
offer any price reduction for the award of more than one Contract shall
specify in their bid the price reductions applicable to each package, or
alternatively, to individual Contracts within the package. Price
reductions or discounts shall be submitted in accordance with ITB
11.4, provided the bids for all contracts are submitted and opened at
the same time.

All duties, taxes, cess and other levies payable by the Contractor
under the Contract, as of the deadline for submission of bids, shall be
included in the rates and prices and the total Bid Price submitted by
the Bidder.

The currency of the bid and payment shall be the Indian Rupees

The Bidder shall furnish a Technical Proposal as stipulated in Section
4 (Bidding Forms).

To establish its qualifications to perform the Contract in accordance
with Section 3 (Evaluation and Qualification Criteria) the Bidder shall
provide the information requested in the corresponding information
sheets included in Section 4 (Bidding Forms).

Bids shall remain valid for the period specified in the BDS after the bid
submission deadline date prescribed by the Employer. A bid valid for a
shorter period shall be rejected by the Employer as nonresponsive.

In exceptional circumstances, prior to the expiration of the bid validity
period, the Employer may request Bidders to extend the period of
validity of their Bids. The request and the responses shall be made in
writing. In this case the bid security/ Earnest Money Deposit shall also
be extended twenty-eight (28) days beyond the deadline of the
extended validity period. A Bidder may refuse the request without
forfeiting its bid security. A Bidder granting the request shall not be
required or permitted to modify its Bid.

The Bidder shall furnish as part of its bid, in original form, a Bid
security/ Earnest Money Deposit with amount as specified in the BDS.

The bid security/ Earnest Money Deposit shall be, at the Bidder’s
option, in any of the following forms:

(a) an unconditional bank guarantee;

(b) an irrevocable letter of credit/ Demand Draft/ Deposit at Call of a
Scheduled Bank provided the validity conformed the validity
requirement of the bidding document; or

Bidding Document for Enhancement of Digital Infrastructure in Aizawl
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Section 1 - Instructions to Bidders 9

(c) a cashier’'s or certified check Demand Draft provided the validity
conformed the validity requirement of the bidding document;

(d) Fixed Deposit in favor of CEO, ASCL

On any of the above options, the Bidder should ensure that the bid
security/ Earnest Money Deposit validity conform the validity
requirement specified in the bidding document. In the case of a bank
guarantee, the bid security/ Earnest Money Deposit shall be submitted
either using the Bid Security/ Earnest Money Deposit Form included in
Section IV (Bidding Forms) or another form acceptable to the
Employer. The form must include the complete name of the Bidder.
The bid security/ Earnest Money Deposit shall be valid for twenty days
(20) beyond the original validity period of the bid, or beyond any period
of extension if requested.

16.3 Any bid not accompanied by a substantially compliant bid security/
Earnest Money Deposit in accordance with ITB 16.2 shall be rejected
by the Employer as non-responsive.

16.4 The bid security / Earnest Money Deposit of unsuccessful Bidders shall
be returned as promptly as possible upon the successful Bidder's
furnishing of the performance security pursuant to ITB 36.

16.5 The bid security / Earnest Money Deposit of the successful Bidder
shall be returned as promptly as possible once the successful Bidder
has signed the Contract and furnished the required performance
security.

16.6 The bid security / Earnest Money Deposit may be forfeited:

(a) if a Bidder withdraws its bid during the period of bid validity
specified by the Bidder on the Letters of Technical Bid and Price
Bid, except as provided in ITB 15.2 or

(b) if the successful Bidder fails to:
(i) sign the Contract in accordance with ITB 35;
(ii) furnish a performance security in accordance with ITB 36; or

(iii) accept arithmetical corrections in accordance with ITB 29.

16.7 The Bid Security/ Earnest Money Deposit of a JV shall be in the name
of the JV that submits the Bid. If the JV has not been legally
constituted at the time of bidding, the Bid Security / Earnest Money
Deposit shall be in the names of all future partners as named in the
letter of intent mentioned in ITB 3.1.

17. Format and 17.1 The Bidder shall prepare one original of the Technical Bid and one
Signing of Bid original of the Price Bid comprising the Bid as described in ITB 9 and
clearly mark it “ORIGINAL - TECHNICAL BID” and “ORIGINAL -
PRICE BID”. In addition, the Bidder shall submit 2 (two) copies of the
technical and price bid and clearly mark each of them “COPY.” In the
event of any discrepancy between the original and the copies, the

original shall prevail.

17.2 The original and all copies of the Bid shall be typed or written in
indelible ink and shall be signed by a person duly authorized to sign on
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10 Section 1 - Instructions to Bidders

behalf of the Bidder except in the case where the Signee is the
proprietor of the firm himself. This authorization shall consist of a
written confirmation as specified in the BDS and shall be attached to
the bid. The name and position held by each person signing the
authorization must be typed or printed below the signature. All pages
of the Bid, except for unamended printed literature, shall be signed or
initialed by the person signing the bid.

17.3 Any amendments such as interlineations, erasures, or overwriting shall
be valid only if they are signed or initialed by the person signing the
bid.

D. Submission and Opening of Bids

18. Sealing and 18.1 Bidders may always submit their bids by mail or by hand. Procedures
Marking of Bids for submission, sealing and marking are as follows:

(a) Bidders submitting bids by mail or by hand shall enclose the
original of the Technical Bid, the original of the Price Bid, and
each copy of the Technical Bid and each copy of the Price Bid, in
separate sealed envelopes, duly marking the envelopes as
“‘ORIGINAL - TECHNICAL BID”, “ORIGINAL - PRICE BID” and
“‘COPY NO... - TECHNICAL BID” and “COPY NO.... - PRICE
BID.” These envelopes, the first containing the originals and the
others containing copies, shall then be enclosed in one single
envelope per set. The rest of the procedure shall be in
accordance with ITB 18.2 and 18.3.

18.2 The inner and outer envelopes shall:
(a) bear the name and address of the Bidder;
(b) be addressed to the Employer as provided in BDS 19.1; and
(c) bear the specific identification of this bidding process indicated in

the BDS 1.1.

18.3 The outer envelopes and the inner envelopes containing the Technical
Bid shall bear a warning not to open before the time and date for the
opening of Technical Bid, in accordance with ITB Sub-Clause 21.1.

18.4 The inner envelopes containing the Price Bid shall bear a warning not
to open until advised by the Employer in accordance with ITB Sub-
Clause 21.7.

18.5 If all envelopes are not sealed and marked as required, the Employer
will assume no responsibility for the misplacement or premature
opening of the bid.

19. Deadline for 19.1 Bids must be received by the Employer at the address and no later
Submission of than the date and time indicated in the BDS.
Bids
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20. Late Bids

21. Withdrawal,
Substitution, and
Modification of
Bids

22. Bid Opening

19.2

201

211

21.2

221

22.2

22.3

The Employer may, at its discretion, extend the deadline for the
submission of bids by amending the Bidding Document in accordance
with ITB 6, in which case all rights and obligations of the Employer and
Bidders previously subject to the deadline shall thereafter be subject to
the deadline as extended.

The Employer shall not consider any bid that arrives after the deadline
for submission of bids, in accordance with ITB 19. Any bid received by
the Employer after the deadline for submission of bids shall be
declared late, rejected, and returned unopened to the Bidder.

A Bidder may withdraw, substitute, or modify its Bid — Technical or
Price — after it has been submitted by sending a written notice, duly
signed by an authorized representative, and shall include a copy of the
authorization in accordance with ITB 20.2, (except that withdrawal
notices do not require copies). The corresponding substitution or
modification of the bid must accompany the respective written notice.
All notices must be:

(a) prepared and submitted in accordance with ITB 20 and ITB 21
(except that withdrawal notices do not require copies), and in
addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

(b) received by the Employer prior to the deadline prescribed for
submission of bids, in accordance with ITB 22.

Bids requested to be withdrawn in accordance with ITB 24.1 shall be
returned unopened to the Bidders.

No bid may be withdrawn, substituted, or modified in the interval
between the deadline for submission of bids and the expiration of the
period of bid validity specified by the Bidder on the Letters of Technical
Bid and Price Bid or any extension thereof.

Envelopes holding the Technical Bids shall be opened one at a time,
and the following read out and recorded:

(a) the name of the Bidder;
(b) the presence of a Bid Security/ Earnest Money Deposit
(c) any other details as the Employer may consider appropriate.

Only Technical Bids read out and recorded at bid opening shall be
considered for evaluation. Unless otherwise specified in the BDS, all
pages of the Letter of Technical Bid are to be initialed by at least three
representatives of the Employer attending the bid opening.No Bid shall be
rejected at the opening of Technical Bids except for late bids, in
accordance with ITB Sub-Clause 20.1.

The Employer shall prepare a record of the opening of Technical Bids
that shall include, as a minimum: the name of the Bidder and the
presence or absence of a bid security. The Bidders’ representatives
who are present shall be requested to sign the record. The omission of
a Bidder’s signature on the record shall not invalidate the contents and
effect of the record. A copy of the record shall be distributed to all
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12 Section 1 - Instructions to Bidders

Bidders.

22.4 At the end of the evaluation of the Technical Bids, the Employer will
invite bidders who have submitted substantially responsive Technical
Bids and who have been determined as being qualified for award to
attend the opening of the Price Bids. The date, time, and location of
the opening of Price Bids will be advised in writing by the Employer.
Bidders shall be given reasonable notice for the opening of Price Bids.

22.5 The Employer will notify Bidders in writing who have been rejected on
the grounds of their Technical Bids being substantially non-responsive
to the requirements of the Bidding Document and return their Price
Bids unopened.

22.6 The Employer shall conduct the opening of Price Bids of all Bidders
who submitted substantially responsive Technical Bids, in the
presence of Bidders' representatives who choose to attend at the
address, date and time specified by the Employer. The Bidder's
representatives who are present shall be requested to sign a register
evidencing their attendance.

22.7 All envelopes containing Price Bids shall be opened one at a time and
the following read out and recorded:

(a) the name of the Bidder;
(b) the Bid Prices, including any discounts; and
(c) any other details as the Employer may consider appropriate.

Only Price Bids and discounts read out and recorded during the
opening of Price Bids shall be considered for evaluation. Unless
otherwise specified in the BDS, all pages of the Letter of Price Bid and
Schedules are to be initialed by at least three representatives of the
Employer attending the bid opening.No Bid shall be rejected at the
opening of Price Bids.

22.8 The Employer shall prepare a record of the opening of Price Bids that
shall include, as a minimum: the name of the Bidder, the Bid Price
and any discounts. The Bidders’ representatives who are present
shall be requested to sign the record. The omission of a Bidder’s
signature on the record shall not invalidate the contents and effect of
the record. A copy of the record shall be distributed to all Bidders.

E. Evaluation and Comparison of Bids

23. Confidentiality 23.1 Information relating to the examination, evaluation, comparison, and
post qualification of bids and recommendation of contract award, shall
not be disclosed to Bidders or any other persons not officially
concerned with such process until information on Contract award is
communicated to all Bidders.

23.2 Any attempt by a Bidder to influence the Employer in the evaluation of
the bids or Contract award decisions may result in the rejection of its
Bid.
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24. Clarification of
Bids

25. Deviations,
Reservations, and
Omissions

26. Preliminary
Examination
of Technical Bids

27. Responsiveness
of Technical Bid

23.3

241

24.2

251

26.1

26.2

271

27.2

Notwithstanding ITB 22.2, from the time of bid opening to the time of
Contract award, if any Bidder wishes to contact the Employer on any
matter related to the bidding process, it may do so in writing.

To assist in the examination, evaluation, and comparison of the
Technical and Price Bids, the Employer may, at its discretion, ask any
Bidder for a clarification of its bid. Any clarification submitted by a
Bidder that is not in response to a request by the Employer shall not be
considered. The Employer’s request for clarification and the response
shall be in writing. No change in the substance of the Technical Bid or
prices in the Price Bid shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Employer
in the evaluation of the Price Bids, in accordance with ITB 29.

If a Bidder does not provide clarifications of its Bid by the date and time
set in the Employer’s request for clarification, its bid may be rejected.

During the evaluation of bids, the following definitions apply:

(a) “Deviation” is a departure from the requirements specified in the
Bidding Document;

(b) “Reservation” is the setting of limiting conditions or withholding
from complete acceptance of the requirements specified in the
Bidding Document; and

(c) “Omission” is the failure to submit part or all of the information or
documentation required in the Bidding Document.

The Employer shall examine the Technical Bid to confirm that all
documents and technical documentation requested in ITB Sub-Clause
9.2 have been provided, and to determine the completeness of each
document submitted.

The Employer shall confirm that the following documents and
information have been provided in the Technical Bid. If any of these
documents or information is missing, the offer shall be rejected.

(a) Letter of Technical Bid;

(b) written confirmation of authorization to commit the Bidder except in
the case where the Signee is the proprietor of the firm himself;

(d) Bid Security/ Earnest Money Deposit and
(c) Technical Proposal in accordance with ITB 13.

The Employer’s determination of a Bid’s responsiveness is to be based
on the contents of the bid itself, as defined in ITB 9.

A substantially responsive Technical Bid is one that meets the
requirements of the Bidding Document without material deviation,
reservation, or omission. A material deviation, reservation, or omission
is one that,

(a) if accepted, would:

(i) affect in any substantial way the scope, quality, or
performance of the Works specified in the Contract; or
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(i) limit in any substantial way, inconsistent with the
Bidding Document, the Employer's rights or the
Bidder’s obligations under the proposed Contract;
or

(b) if rectified, would unfairly affect the competitive position of
other Bidders presenting substantially responsive bids.

27.3 The Employer shall examine the technical aspects of the Bid submitted
in accordance with ITB 13, Technical Proposal, in particular, to confirm
that all requirements of Section 5 (Employer’s Requirements) have
been met without any material deviation or reservation.

27.4 If a bid is not substantially responsive to the requirements of the
Bidding Document, it shall be rejected by the Employer and may not
subsequently be made responsive by correction of the material
deviation, reservation, or omission.

28. Nonconformities, 28.1 Provided that a bid is substantially responsive, the Employer may
Errors, and waive any nonconformities in the Bid that do not constitute a material
Omissions deviation, reservation or omission.

28.2 Provided that a Technical Bid is substantially responsive, the Employer
may request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities in the Technical Bid related to
documentation requirements. Requesting information or
documentation on such nonconformities shall not be related to any
aspect of the Price Bid. Failure of the Bidder to comply with the request
may result in the rejection of its Bid.

28.3 Provided that a Technical Bid is substantially responsive, the Employer
shall rectify quantifiable nonmaterial nonconformities related to the Bid
Price. To this effect, the Bid Price shall be adjusted, for comparison
purposes only, to reflect the price of a missing or non-conforming item
or component. The adjustment shall be made using the method
indicated in Section 3 (Evaluation and Qualification Criteria).

29. Qualification of 29.1 The Employer shall determine to its satisfaction during the evaluation
the Bidder of Technical Bids whether Bidders meet the qualifying criteria specified
in Section 3 (Evaluation and Qualification Criteria).

29.2 The determination shall be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted by the
Bidder, pursuant to ITB 14.1.

29.3 An affirmative determination shall be a prerequisite for the opening and
evaluation of a Bidder’s Price Bid. A negative determination shall result
into the disqualification of the Bid, in which event the Employer shall
return the unopened Price Bid to the Bidder.

30. Correction of 30.1 During the evaluation of Price Bids, the Employer shall correct
Arithmetical arithmetical errors on the following basis:
Errors

(a) only for unit price contracts, if there is a discrepancy between the
unit price and the total price that is obtained by multiplying the unit
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31.

Evaluation of
Price Bids

30.2

311

31.2

31.3

31.4

price and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of the Employer there is
an obvious misplacement of the decimal point in the unit price, in
which case the total price as quoted shall govern and the unit price
shall be corrected;

(b) if there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the total
shall be corrected,;

(c) if there is a discrepancy between the bid price in the Summary of
Bill of Quantities and the bid amount in item (c) of the Letter of
Price Bid, the bid price in the Summary of Bill of Quantities will
prevail and the bid amount in item (c) of the Letter of Price Bid will
be corrected; and

(d) if there is a discrepancy between words and figures, the amount in
words shall prevail, unless the amount expressed in words is
related to an arithmetic error, in which case the amount in figures
shall prevail subject to (a), (b) and (c) above.

If the Bidder that submitted the lowest evaluated bid does not accept
the correction of errors, its Bid shall be disqualified and its bid security /
Earnest Money Deposit may be forfeited.

The Employer shall use the criteria and methodologies listed in this
Clause. No other evaluation criteria or methodologies shall be
permitted.

To evaluate the Price Bid, the Employer shall consider the following:

(a) the bid price, excluding Provisional Sums and the provision, if any,
for contingencies in the Summary Bill of Quantities for
admeasurement contracts, or Schedule of Prices for lump sum
contracts, but including Daywork items, where priced competitively;

(b) price adjustment for correction of arithmetic errors in accordance
with ITB 29.1;

(c) price adjustment due to discounts offered in accordance with ITB
11.4;

(d) adjustment for nonconformities in accordance with ITB 27.3;

(e) application of all the evaluation factors indicated in Section 3
(Evaluation and Qualification Criteria).

The estimated effect of the price adjustment provisions, if provided, of
the Conditions of Contract, applied over the period of execution of the
Contract, shall not be taken into account in bid evaluation.

If the Bid for an admeasurement contract, which results in the lowest
Evaluated Bid Price, is seriously unbalanced, front loaded or
substantially below updated estimates in the opinion of the Employer,
the Employer may require the Bidder to produce detailed price
analyses for any or all items of the Bill of Quantities, to demonstrate
the internal consistency of those prices with the construction methods
and schedule proposed. After evaluation of the price analyses, taking
into consideration the schedule of estimated Contract payments, the
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321
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341
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371

37.2

Employer may require that the amount of the performance security be
increased at the expense of the Bidder to a level sufficient to protect
the Employer against financial loss in the event of default of the
successful Bidder under the Contract.

The Employer shall compare all substantially responsive bids to
determine the lowest evaluated bid in accordance with ITB 30.2.

The Employer reserves the right to accept or reject any bid, and to
annul the bidding process and reject all bids at any time prior to
contract award, without thereby incurring any liability to Bidders. In
case of annulment, all bids submitted and specifically, bid securities,
shall be promptly returned to the Bidders.

F. Award of Contract

The Employer shall award the Contract to the Bidder whose offer has
been determined to be the lowest evaluated bid and is substantially
responsive to the Bidding Document, provided further that the Bidder is
determined to be qualified to perform the Contract satisfactorily.

Prior to the expiration of the period of bid validity, the Employer shall
notify the successful Bidder, in writing, that its bid has been accepted.

At the same time, the Employer shall also notify all other Bidders of the
results of the bidding. After the award of contract, unsuccessful bidders
may request in writing to the Employer for a debriefing seeking
explanations on the grounds on which their bids were not selected.
The Employer shall promptly respond in writing to any unsuccessful
Bidder who, after contract award, requests a debriefing.

Until a formal contract is prepared and executed, the notification of
award shall constitute a binding Contract.

Promptly after notification, the Employer shall send the successful
Bidder the draft Contract Agreement.

Within twenty-eight (28) days of the issue of notification of award by
the Employer, the successful Bidder shall furnish the performance
security in accordance with the Conditions of Contract, subject to ITB
30.5, using for that purpose the Performance Security Form included in
Section 8 (Contract Forms), or another form acceptable to the
Employer.

Failure of the successful Bidder to submit the above-mentioned
Performance Security or to sign the Contract Agreement shall
constitute sufficient grounds for the annulment of the award and
forfeiture of the bid security/ Earnest Money Deposit. In that event the
Employer may award the Contract to the next lowest evaluated Bidder
whose offer is substantially responsive and is determined by the
Employer to be qualified to perform the Contract satisfactorily.

Bidding Document for Enhancement of Digital Infrastructure in Aizawl

Single-Stage: Two-Envelope



Section 2 - Bid Data Sheet 1

Section 2 - Bid Data Sheet

A. General
ITB1.1 The number of the Invitation for Bids/ Notice Inviting Tender is: No. No.
D.13025/21/2025/CEO/ASCL/74, Dated: 17t December 2025
ITB1.1 The Employer is: Aizawl Smart City Limited, Urban Development and Poverty
Alleviation Department, Government of Mizoram
ITB1.1 The name of the bidding process is: Enhancement of Digital Infrastructure in Aizawl.

The identification number of the bidding process is: M1Z-AIZ-ASCL/EDIA /48

B. Contents of Bidding Documents

ITB5.1

For clarification purposes only, the Employer’s address is:

Attention: Chief Executive Officer, ASCL.

Street Address: Urban Resource Centre, MINECO, Khatla, Aizawl, Mizoram

ZIP Code: 796 005

Country: India

Telephone: : 0389-2336012

Email: smartcityaizawl@gmail.com

Requests for clarification should be received by the Employer no later than 7 days
before the original deadline date of Bid submission.

ITB7.1 For participation in the Bidding Process, Bidder has to purchase Bidding Document
by paying Rs. 1500/- (Rupees one thousand five hundred) only

C. Preparation of Bids

ITB 9.2(g) NA

ITB 9.3 (d) NA

ITB11.6 NA

ITB 15.1 The bid validity period shall be 70 days.

ITB 16.1 The Bidder shall furnish a Bid Security/ Earnest Money deposit in the amount of INR
1,92,700/-. Bid Security/ Earnest Money deposit should be valid for a minimum
period of 90 days (three months)

ITB17.2 The written confirmation of authorization to sign on behalf of the Bidder shall

consist of:

An organizational document, board resolution or its equivalent, or power of attorney
specifying the representative’s authority to sign the Bid on behalf of the Bidder. If the
Bidder is an intended or an existing joint venture, the power of attorney should be
signed by all partners and specify the authority of the named representative of the
joint venture to sign on behalf of the intended or existing joint venture. If the joint
venture has not yet been formed, also include evidence from all proposed joint
venture partners of their intent to enter into a joint venture in the event of a contract
award. This authorization may not be required if the signatory is the proprietor or the
sole owner of the firm him/her self.

D. Submission and Opening of Bids
ITB 18.1 For bid submission purposes only, the Employer’s address is:
Attention: Chief Executive Officer, ASCL.

Street Address: Urban Resource Centre, MINECO, Khatla, Aizawl, Mizoram
ZIP Code: 796 005
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Country: India
Telephone: : 0389-2336012
Email: smartcityaizawl@gmail.com

The deadline for bid submission is:
Date: 8t January 2026
Time: 1:00 Pm.

ITB 21.1 The opening of the Technical Bid shall take place at:
Attention: Chief Executive Officer, ASCL.

Street Address: Urban Resource Centre, MINECO, Khatla, Aizawl, Mizoram
ZIP Code: 796 005

Country: India

Telephone: : 0389-2336012

Email: smartcityaizawl@gmail.com

Date: 8t January 2026
Time: 1:30 Pm.
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Section 3 - Evaluation and Qualification Criteria
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1. Evaluation
In addition to the criteria listed in ITB 30.2 (a) — (e) the following criteria shall apply:

11 Adequacy of Technical Proposal

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's
technical capacity to mobilize key equipment and personnel for the contract consistent with
its proposal regarding work methods, scheduling, and material sourcing in sufficient detail
and fully in accordance with the requirements stipulated in Section 5 (Employer’s
Requirements).

1.2 Quantifiable Nonconformities, Errors and Omissions

The evaluated cost of quantifiable nonconformities, errors and/or omissions are determined as
follows:

Pursuant to ITB 27.3, the cost of all quantifiable nonmaterial nonconformities or omissions
shall be evaluated. The Employer will make its own assessment of the cost of any
nonmaterial nonconformities and omissions for the purpose of ensuring fair comparison of
bids.

The cost of any nonmaterial nonconformities or omissions will be adjusted based on the highest
quoted price of the same item from other responsive bids. Bids that do not confirm to the bid
document requirement in terms of specifications, payment terms and contract conditions shall
be held non responsive.

2. Qualification

Unless specifically indicated otherwise, it is the legal entity or entities comprising the Bidder, and not the
Bidder’s parent companies, subsidiaries or affiliates, that must satisfy the qualification criteria described
below.

2.1 Eligibility

Criteria Documents

Compliance Requirements

Joint Venture

. . . Submission
Requirement Single Entity | Al Partners Each One Requirements
Combined Partner Partner
21 Conflict of Interest
No conflicts of interest in must meet must meet must meet not Letter of Technical
accordance with ITB Sub- requirement [ requirement | requirement applicable Bid
Clause 3.3.
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2.2 Pending Litigation

Pending Litigation criterion shall apply.

2.21

Pending Litigation and Arbitration

Criteria Compliance Requirements Documents
Joint Venture
Requi Sinale Enti Submission
equirement ingle Entity | Al Partners Each One Requirements
Combined Partner Partner
All pending litigation and must meet not must meet not Form LIT - 1
arbitration, if any, shall be rqulrement applicable rqulrement applicable
. by itself or by itself or
trgated as resolved against the | as’partner to as partner to
Bidder and so shall in total not past or past or
represent more than 50 percent | existing JV existing JV
of the Bidder’s net worth
calculated as the difference
between total assets and total
liabilities should be positive.
2.3 Financial Requirements
2.3.1 Historical Financial Performance
Criteria Compliance Requirements Documents
Joint Venture
Requirement Single Entit Submission
q 9 Y || All Partners Each One Requirements
Combined Partner Partner
Submission of audited financial must meet not must meet not Form FIN -1 with
requirement applicable requirement applicable attachments

statements for the last 3 (three)
years to demonstrate the current
soundness of the Bidders
financial position. As a
minimum, the Bidder's net worth
for the last year, calculated as
the difference between total
assets and total liabilities should
be positive.

Audited Financial Statement audited (Balance Sheet and Profit & Loss Account) by qualified
Accountant/Chartered Accountant should be submitted for calculation of Financial Requirement.
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2.3.2 Average Annual Construction Turnover

access to, or availability of,
liquid assets’, lines of credit, or
other financial resources (other
than any contractual advance
payments) to meet the Bidder’s
total financial resources
requirement indicated in Form
FIN-4.

requirement

requirement

Criteria Compliance Requirements Documents
Joint Venture s
. . . ubmission
Requirement Single Entity | Al Partners Each One Requirements
Combined Partner Partner
Minimum average annual must meet must meet must meet must meet Form FIN - 2
turnover of INR 76 lakh requirement | requirement | notless than | not less than
calculated as total certified 25% 40%
payments received for contracts of the t of the .
in progress or completed, within requirement | requiremen
the last three years.
2.3.3 Financial Resources Requirement
Criteria Compliance Requirements Documents
Joint Venture s
. . . ubmission
Requirement Single Entity | Al Partners Each One Requirements
Combined Partner Partner
Using Forms FIN-3 and FIN-4 in must meet must meet must meet must meet Form FIN — 3 and
Section 4 (Bidding Forms) the requirement | requirement | notless than | not less than Form FIN — 4
Bidder must demonstrate 25% 40%
of the of the

! Liquid Assets mean cash and cash equivalents, short-term financial instruments, short term available-for-sale-
securities, marketable securities, trade receivables, short-term financing receivables and other assets that can be
converted into cash within ONE YEAR.

Availability of or access to liquid assets', lines of credit, and other finances sufficient to meet any
possible cash flow requirement which may arise during the execution of the contract. This shall also take
into account the Bidder's commitments for other contracts. The financial resource requirement of the
bidder as per the latest auditor’s report plus dedicate line of credit, if any, should represent the
requirement as below:

(i) A minimum financial resource requirement for the subjected contract package shall be Rs. 24
lakh (as provided by the Employer at FIN-4, SI. No. B)

(ii) A total minimum financial resource requirement shall be minimum financial resource requirement

for the subject contract package (Rs. 24 lakh) + requirement for Current Contract Commitments

(to be provided by the Bidder) as at FIN-4
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24 Construction Experience
241 Contracts of Similar Size and Nature
Criteria Compliance Requirements Documents
Joint Venture
Requirement Single Entit Submission
Y| All Partners Each One Requirements
Combined Partner Partner
Participation in at least one| mustmeet must meet  |not applicable |not applicable Form EXP - 1
contract that has been | requirement | requirement
successfully or substantially

completed within the last 10 (ten)
years and that is similar to the
proposed works. The similarity of
the Bidder’s participation shall be

based on the physical size,
nature of works, complexity,
methods, technology or other

characteristics as described in
Section 5, Employer’s
Requirements.

Within the last 10 years, the
Bidder should satisfy any one of
the following minimum
requirements:

(i) Three similar completed works
costing not less than Rs 38 lakh
each.

(ii) Two similar completed works
costing not less than Rs 57 lakh
each.

(ii) One similar completed work
costing not less than Rs 76 lakh.

For assessing the Contracts of Similar Size and Nature Experience, bidder should submit along with the bid,
Certificate of satisfactory completion of similar contract issued by the previous employers or any other
document that would suggest that the bidder has actually and successfully completed similar contract(s)
within the last 10 years.

Bidding Document for Enhancement of Digital Infrastructure in Aizawl Single-Stage: Two-Envelope



Section 4 - Bidding Forms 1

Section 4 - Bidding Forms
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Letter of Technical Bid

We, the undersigned, declare that:

(a) We have examined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Bidders (ITB) 6;

(b)  We offer to execute in conformity with the Bidding Documents the following Works:

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of ... ..
days from the date fixed for the bid submission deadline in accordance with the Bidding
Documents, and it shall remain binding upon us and may be accepted at any time before the
expiration of that period;

(d) We, including any subcontractors or suppliers for any part of the contract, do not have any
conflict of interest in accordance with ITB 3.3;

(e) We are not participating, as a Bidder in more than one bid in this bidding process in accordance
with ITB 3.3 (e).

(f)  If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance
with the requirements set forth in Section 5 (Employer's Requirements) and our technical
proposal, or as otherwise agreed with the Employer.
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Bid Security Bank Guarantee

Beneficiary: .............................. Name and Address of EMployer ...........c.coueeeieeiieeiiiiiiaaeann..

DAL ...ttt ettt s s s e eaees e

We have been informed that . . . .. name of the Bidder. . . . . (hereinafter called "the Bidder") has
submitted to you its bid dated . . . . .. ... (hereinafter called "the Bid") for the executionof ... ... ..
name of contract . . .. ... under Notice Inviting Tender / Invitation for Bids No. . . .. ... .. (“the IFB”).
Furthermore, we understand that, according to your conditions, bids must be supported by a bid
guarantee.

At the request of the Bidder, we ... .. name of Bank. . . . . hereby irrevocably undertake to pay you
any sum or sums not exceeding in total an amountof ... ....... amount in figures . . .. ... .. [ CA—
.amount inwords . . . .. .. ) upon receipt by us of your first demand in writing accompanied by a written

statement stating that the Bidder is in breach of its obligation(s) under the bid conditions, because the
Bidder:

(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Letter of
Technical Bid and Letter of Price Bid; or

(b) does not accept the correction of errors in accordance with the Instructions to Bidders (hereinafter
“the ITB”); or

(c) having been notified of the acceptance of its Bid by the Employer during the period of bid validity,
(i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the
Performance Security, in accordance with the ITB

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of copies of the
Contract Agreement signed by the Bidder and the performance security issued to you upon the
instruction of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our
receipt of a copy your notification to the Bidder of the name of the successful Bidder; or (ii) twenty-
eight days (28) after the expiration of the Bidder’s bid.

Consequently, any demand for payment under this guarantee must be received by us at the office on
or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 4587.

All italicized text is for use in preparing this form and shall be deletedfromthe final document.
or 758 as applicable.
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4 Section 4 - Bidding Forms

Technical Proposal

Technical Proposal - Personnel

Form PER - 1: Proposed Personnel
In line with Section 5, Employer’s Requirement-Personnel Requirement, Bidder shall provide the details of the
proposed personnel and their experience records in the relevant Information Forms below for each candidate:

1 Title of position*

Name

Qualification

Experience

2 Title of position*

Name

Qualification

Experience

3 Title of position*

Name

Qualification

Experience

4 Title of position*

Name

Qualification

Experience

5 Title of position*

Name

Qualification

Experience

*As listed in Section 5 (Employer’'s Requirements).
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Technical Proposal - Equipment

Form EQU: Equipment

The Bidder shall provide adequate information and details to demonstrate clearly that it has the capability
to meet the equipment requirements indicated in Section 6 (Employer’'s Requirements), using the Forms
below. A separate Form shall be prepared for each item of equipment listed, or for alternative equipment
proposed by the Bidder.

Item of Equipment
Equipment Name of manufacturer Model and power rating
Information

Capacity Year of manufacture
Current Current location
Status

Details of current commitments
Source Indicate source of the equipment

O owned [ Rented [ Leased O Specially manufactured

Omit the following information for equipment owned by the Bidder.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex

Agreements Details of rental / lease / manufacture agreements specific to the project
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Bidders Qualification

To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and
Qualification Criteria) the Bidder shall provide the information requested in the corresponding
Information Sheets included hereunder.

Form ELI - 1: Bidder’s Information Sheet

Bidder’s Information

Bidder’s legal name

Bidder’s legal address

Bidder’s authorized
representative

(name, address, telephone
numbers, fax numbers, e-mail
address)
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Form ELI - 2: JV Information Sheet

Each member of a JV and Subcontractor must fill in this form

JV / Subcontractor Information

JV Partner’s legal name

JV legal address

JV Partner’s authorized
representative information

(name, address, telephone
numbers, fax numbers, e-mail
address)
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Form LIT — 1: Pending Litigation and Arbitration

Each Bidder or member of a JV must fill in this form if so required under Criterion 2.2 of Section 3
(Evaluation and Qualification Criteria).

Pending Litigation and Arbitration

Choose one of the following:
O No pending litigation and arbitration.

O Belowisa description of all pending litigation and arbitration involving the Bidder (or each JV member if Bidder is a Joint

Venture).
Value of
Value of Pending
Year Matter in Dispute Pending Claim as a
Claim Percentage of
Net Worth
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Form FIN - 1: Historical Financial Performance

Each Bidder or member of a JV must fill in this form

Financial Data for Previous 3 Years [INR]

Year 1: Year 2: Year 3:

Information from Balance Sheet

Total Assets

Total Liabilities

Net Worth

Current Assets

Current Liabilities

Information from Income Statement

Total Revenues

Profits Before Taxes

Profits After Taxes

ached are copies of financial statements (balance sheets including all related notes, and income statements) for the las
L Attached i f fi ial stat ts (bal heets includi Il related not di tat ts) for the last
years, as indicated above, complying with the following conditions.

e  Unless otherwise required by Section 3 of the Bidding Document, all such documents reflect the financial situation of
legal entity or entities comprising the Bidder and not the Bidder’s parent companies, subsidiaries or affiliates.

e Historic financial statements must be audited by a certified accountant/Chartered Accountant.

. Historic financial statements must be complete, including all notes to the financial statements.

e Historic financial statements must correspond to accounting periods already completed and audited (no statements for
partial periods shall be requested or accepted).
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Section 4 - Bidding Forms

Form FIN - 2: Average Annual Construction Turnover

Each Bidder or member of a JV must fill in this form

The information supplied should be the Annual Turnover of the Bidder or each member of a JV in terms of

the amounts billed to clients for each year for work in progress or completed.

Annual Turnover Data for the Last 3 Years

Year

Amount

Average Annual Construction Turnover
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Form FIN — 3: Availability of Financial Resources

Specify proposed sources of financing, such as liquid assets?, lines of credit, and other financial resources
(other than any contractual advance payments) available to meet the financial resources requirement
indicated in Form Fin — 4.

Financial Resources

No. Source of financing Amount

Ligquid Assets mean cash and cash equivalents, short-term financial instruments, short term available-for-sale-
securities, marketable securities, trade receivables, short-term financing receivables and other assets that can be
converted into cash within one year.
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Form FIN- 4: Financial Resources Requirement

Bidder (or each JV partner) should provide information indicated below in order to calculate the aggregated
financial resources requirement, which equals the sum of: (i) the Bidder's (or each JV partner’s) current
commitments on all contracts that have been awarded, or for which a letter of intent or acceptance has
been received, or for contracts approaching completion, but for which an unqualified, full completion
certificate has yet to be issued and (ii) financial resources requirement for subject contract as determined
by the Employer. Bidder must also disclose any other financial obligations that could materially affect the
implementation of subject contract if such contract were to be awarded to the Bidder.

Financial Resources Requirement

Employer’s Remaining | Qutstanding Monthly Financial
No Name of Contact Contract Contract Period Contract Resources Requirement
Contract (Address, Tel, | Completion Date | in months (A)’ Value (BIA)
Fax) (B)?

1

2

3

4
A. Cumulative Financial Resources Requirement for Current Contract Commitments® (Total of above) INR..........
B. Financial Resources Requirement for Subject Contract (Employer to specify) INR 24 lacs
Financial Resources Requirement (Sum of A and B) INR..........
! Remaining contract period to be calculated from 28 days prior to bid submission deadline.
2

Remaining Outstanding Contract Values to be calculated from 28 days prior to the bid submission deadline (US$
equivalent based on the foreign exchange rate as of the same date).

Bidder should calculate this amount based on the sum of Monthly Financial Resources Requirements for Each
Current Works Contract based on the following calculation:

Estimated Contract Value (Inclusive of Taxes and Duties)
Completion Period in Months
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Form EXP — 1: Contracts of Similar Size and Nature

Fill up one (1) form per contract.

Contract of Similar Size and Nature

Contract No...... of.....

Contract Identification

Award Date

Completion Date

Total Contract Amount

INR

If partner in a JV or
subcontractor, specify
participation of total
contract amount

Percent of Total

Amount

Employer’s Name
Address
Telephone/Fax Number
E-mail

Description

of the similarity in accordance with Criteria 2.4.1 of Section 3
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Working Schedule

(Please describe details of working schedule representing in bar chart)
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SECTION 5
EMPLOYER’S REQUIREMENT
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HISTORY & NECESSITIES:

Aizawl, the capital city of Mizoram, has already taken significant steps under
the Smart City Mission by establishing the Integrated Command and Control Centre
(ICCC). The ICCC integrates multiple services such as surveillance, automatic number
plate recognition (ANPR), variable message display (VMD), public Wi-Fi, facial
recognition system and environment monitoring. Currently, 237 fixed CCTV cameras, 39
PTZ cameras, 14 ANPR cameras, 15 free Wi-Fi hotspot, environmental sensor device at
4 locations and 5 FRS cameras are operational across the city, supported by a robust
optical fiber backbone and RF-based connectivity.

Despite this progress, there remains a need to enhance the existing digital
infrastructure to cover critical blind spots in surveillance and strengthen citizen
communication. The proposed installation of 14 CCTV cameras (VIVOTEK LPC 9165)
and 6 Digital Display Boards (DDBs) for outdoor public communication will bridge
these gaps. These components will be seamlessly integrated with the existing ICCC
surveillance system and Content Management System (CMS) for centralized monitoring
and management.

Importantly, the installation of the proposed CCTV cameras is based on the
suggestion of the Aizawl Municipal Corporation and Save the Riparians (NGO). The
purpose is to monitor and deter the illegal disposal of waste soil and garbage at non-
dumping locations, where individuals have been secretly discarding waste without
permission. This initiative will help reduce such unauthorized practices and promote a
cleaner, healthier environment for the city.

Project Background:

Aizawl Smart City Limited (ASCL) manages the Integrated Command and
Control Centre (ICCC), which serves as the central hub for real-time monitoring,
communication, and management of various smart city components. The ICCC currently
hosts multiple systems including ANPR, surveillance, environmental sensors, Wi-Fi
networks, and a video wall setup.

To further enhance citizen communication and strengthen surveillance
coverage, ASCL proposes the “Enhancement of Digital Infrastructure in Aizawl” project.
This includes the installation of outdoor digital display boards across key city locations
and the addition of new surveillance cameras integrated with the existing ICCC system.

Project Objectives
e To enhance citywide digital communication through outdoor digital displays.

e To improve traffic and security monitoring by expanding the surveillance
network.
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To support crime mitigation and surveillance efforts
To integrate new devices seamlessly with the existing ICCC infrastructure.

To provide long-term reliability and durability with 3-year comprehensive
warranty coverage.

Scope of Work

Component 1: Qutdoor Digital Display Boards

Supply and installation of six (6) outdoor digital display boards with required
mounting structures.

Supply and configuration of Processors/Controllers
Provision of Open AP], server configuration, and [P addressing
Integration with ICCC for centralized content control via existing CMS.

Testing, commissioning, and training for ICCC operators

Component 2: Surveillance System Enhancement

Supply, installation, and integration of 14 VIVOTEK LPC9165-V2 CCTV cameras
and IR illuminators.

Supply and installation of poles, camera mounting brackets, and protective
enclosures.

Installation of equipment racks, rack population, and configuration.
Providing power connection with required accessories.
Laying and termination of 24-core OFC cable and Cat-6 cable.

Supply and installation of earthing kits with lightning arrester for all new camera
locations.

Supply of power adapters (24V / 120W) for each camera site.

Server configuration, IP addressing, and integration of all 14 cameras with
existing ICCC server and VMS.

All accessories, fittings, consumables, and labour included.
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Project Locations:

1. Digital Display Board

Size of
S1 No Locations Display Geo Co-ordinates
Board in ft

1 | NearEbenezer Hospital 20X10 23.730722,92.707328

Entrance
2 Ramrikawn Bus Stand 16x9 23.747572,92.680164
g | NearMillennium Centre 14X8 23.733805, 92.717241

Entrance
4 Pi Pangi Junction, Venghlui 20X10 23.722307,92.719580
5 Aizawl Lungdawh, Khatla 16X9 23.722542,92.717495

23.737716,92.712473
6 | vaivakawn YMA Hall 6X4
2. Surveillance System
Sl N f
Locations 0s0 Geo Co-ordinates
No Cameras

1 Khatla Chawhmeh Bazar 1 23°43'14.7"N 92°42'54.4"E
2 Chite Bridge (World Bank Road) 2 23.726911,92.736091
3 PUC Mawng (World Bank Road) 2 23.724866,92.737264
4 Kulikawn (World Bank Road) 2 23.704589,92.720021
5 Silaimual (World Bank Road) 2 23.684409,92.724583
6 Durtlang Leitan 1 23.770025,92.735648
- MINI'ECO near Directorate of 9 23.722506, 92.710944

Tourism Department
8 Ramhlun near LRM Hospital 2 23.744484,92.723807

Technical Specifications
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As per the functional and technical requirements of the project. All components
and features will be selected to ensure they are fully compatible with the allocated
budget and can be effectively delivered within the available remaining fund.

A. Outdoor Digital Display Boards

Parameter Specification

Pixel Pitch P4 (4 mm)

Brightness > 6000 cd/m?

LED Type Outdoor SMD 3-in-1 RGB

Refresh Rate

>3840 Hz

Ingress Protection

IP65 (front), IP54 (rear)

Operating
[e] o
Temperature -20°Cto 50°C
Controller Must support Ethernet (wired) or Wireless
connection
Aluminum die-cast, corrosion-resistant
Cabinet
Maintenance Front service access

Control System

Compatible with Megapixel VR, Brompton
Technology or equivalent

Power Supply 220V AC, with SMPS 5V DC
Installation Wall /pole-mounted depending on site
Warranty 3 years comprehensive

B. CCTV Surveillance System

Component

Specification

Camera

VIVOTEK LPC9165-V2

Image Sensor

1/2" Progressive CMOS, 1920x1080 @ 60fps

WDR

WDR Pro IT up to 140 dB

IR

VIVOTEK CM4818-2040 or equivalent (range up
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Component Specification
[Nluminator to 200m, adjustable 20°-40°)
Housing [P67-rated outdoor enclosure

24-core OFC & Caté STP cable, shielded

Network
etwor connectors, SFP, Rj45
Power Supply 24V DC / 120W adapters
, Integration with existing ICCC VMS and server
Integration . .
(Vivotek-compatible)
i . [P addressing, rack installation, and server
Configuration ] .
integration
Warranty 3 years comprehensive

Implementation Plan

The project will be implemented in two phases:

Phase 1 - Installation of Outdoor Digital Display Boards

1.

ook N

Site survey (already selected).

Structural design and fabrication.

Display installation and cabling.

Integration with ICCC CMS for centralized content management.

Testing and commissioning.

Phase 2 - Surveillance System Integration

1. Site feasibility, pole erection and rack installation.
2. Laying of OFC and Caté cables.
3. Camera and IR installation with power adapters.
4. Rack population, integration with server, and system configuration.
5. Testing and final integration with ICCC VMS.
Estimated Cost of Project : $1,01,20,379.00 (inclusive of GST)
TIME 3 (Three) months if funds are made available
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Operation and Maintenance

The entire system will be operated and monitored from the existing Integrated
Command and Control Centre (ICCC) facility located at Aizawl.

Routine maintenance and technical servicing will be undertaken by ASCL’s
authorized O&M vendor or system integrator to ensure uninterrupted
performance.

All supplied components, including Digital Display Boards (DDBs), controllers,
surveillance cameras, and accessories, shall be covered under a comprehensive
three (3) years warranty from the date of commissioning. The warranty shall
include repair, replacement, and labour support.

Upon expiry of the warranty period, ASCL will execute an Annual Maintenance
Contract (AMC) with a qualified agency for continued maintenance, software
updates, and technical assistance.

The ICCC technical team will supervise and verify the operational performance
and uptime of all connected systems through the existing monitoring platform.

Expected Outcomes

Improved communication through real-time digital information boards.

Enhanced urban safety and traffic enforcement through extended CCTV
coverage.

Seamless integration with ICCC for centralized monitoring.

Increased public engagement and transparency through digital information
dissemination.

Sustainability and Revenue Generation Strategy

To ensure the long-term sustainability and financial viability of the project, both

the Digital Display Board (DDB) and Surveillance System components are designed to
generate operational revenue that offsets maintenance costs.

a) Digital Display Boards (DDBs)

The Digital Display Boards will serve as multipurpose assets for public
information dissemination, government messaging, and commercial advertising.

Revenue will be generated through advertisements displayed on the DDB
network, which will help finance the operation and maintenance (0&M) of the
system.
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e The advertisement rights may be outsourced to a third-party agency through a
transparent revenue-sharing model managed by ASCL.

o The revenue collected will be utilized to cover energy costs, periodic servicing,
and equipment upkeep, ensuring self-sustainability of the DDB infrastructure.

e The use of DDBs for government notices, civic alerts, and social awareness
messages will enhance citizen communication and public engagement while
maintaining cost efficiency.

b) Surveillance System

o The existing surveillance infrastructure under ICCC currently contributes to
operational sustainability by collecting a service charge of certain rupees per
complaint or case for providing surveillance data or footage related to theft,
vehicle theft, road accidents, robbery, and other criminal incidents.

e The installation of additional surveillance cameras under this project will extend
the city’s monitoring coverage and increase the number of incidents and cases
supported through ICCC surveillance data.

o The expanded coverage will lead to greater revenue generation through data
access requests while simultaneously improving crime prevention and incident
response capabilities.

e The revenue generated will directly contribute to the maintenance and
continuous operation of the surveillance system, supporting its long-term
sustainability.

L

Conclusion

The Enhancement of Digital Infrastructure in Aizawl project aims to strengthen
both the surveillance and communication capabilities of the city under the Smart City
Mission. The proposed installation of six outdoor digital display boards and fourteen
high-performance CCTV cameras will enhance both citizen outreach and security
monitoring efficiency.

The project will utilize the existing ICCC network and VMS infrastructure,
ensuring full compatibility and optimized investment. The estimated total project cost
of X101.20 lakhs, inclusive of all installation, configuration, testing and 3 years
maintenance represents a realistic and justified expenditure for achieving sustainable
and scalable digital infrastructure in Aizawl City.

Both the Digital Display Board and Surveillance System components are designed
not only to strengthen Aizawl’s digital and surveillance infrastructure but also to
function on a financially sustainable. Through a mix of advertising-based revenue and
user service fees, ASCL will ensure the continued operation, maintenance, and
scalability of the systems beyond the implementation period, contributing to the long-
term success of the Aizawl Smart City Mission.
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Personnel Requirements

Using Form PER-1 and PER-2 in Section 4 (Bidding Forms), the Bidder must
demonstrate it has personnel that meet the following minimum requirements:

Sl Experience In Similar

’ Position No Work
No.

[years]
1 Project Manager 1 5
2 Graduate Computer Science Engineer 1 3
or equivalent IT Specialist

3 Support Staff — IT 2 2
3 Support Staff — Electrician 2 2

Equipment Requirements

Using Form EQU in Section 4 (Bidding Forms), the Bidder must demonstrate it has the
key equipment listed below:

Minimum Number

No. Equipment Type and Characteristics Required

1 Mechanical & Mounting Tools — drills, cutters, | Nos
fabrication tools, ladders
Electrical Testing & Installation Tools —

3 | multimeter, clamp meter, insulation tester, crimping 2 Nos
tools.

4 CCTY Installation Tools — RJ45 tools, LAN cable 2 Nos
testers, camera alignment tools.

5 Fiber Optic Work Equipment — fusion splicer, 1 No
OTDR, fiber cleaver, optical power meter.

6 Networking & Configuration Devices — laptop with 1 No
required software, network tester, portable UPS.
Safety Gear & Site Protection — PPE kits, safety

7 . o 2 Nos
harness, barricades, warning signs
Material Transport & Lifting Equipment —

8 | transport vehicle, lifting/boom equipment for high 1 No
installations.

9 Survey & Documentation Tools — GPS device, 1 No

laser distance meter, digital camera.
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Map of proposed Digital Display Board & Surveillance System
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Section 6 General Conditions of Contract

Section 6 - General Conditions of Contract

Name of Employer: Aizawl Smart City Limited, Urban Development &
Poverty Alleviation Department, Government of
Mizoram

Name of Contract: Enhancement of Digital Infrastructure in Aizawl

Contract Package No.: MIZ-AIZ-ASCL/EDIA/48
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4 Section 6. General Conditions of Contract
General Conditions of Contract
A. General
1. Definitions 1.1 Boldface type is used to identify defined terms.

(@)

(b)

(c)

(d)

(e)

(f)

(9)

(h)

(i)

)

(k)
(0

(m)

(0)

The Accepted Contract Amount means the amount accepted
in the Letter of Acceptance for the execution and completion of
the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities
comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes
a lump sum price for each activity, which is used for valuations
and for assessing the effects of Variations and Compensation
Events.

The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the first
instance, as provided for in GCC 29.1[Appointment of
Adjudicator] hereunder.

Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid.

Compensation Events are those defined in GCC 51.1
hereunder.

The Completion Date is the date of completion of the Works
as certified by the Project Manager/CEO, in accordance with
GCC 69.1 [Completion].

The Contract is the Contract between the Employer and the
Contractor to execute, complete, and maintain the Works. It
consists of the documents listed in GCC 2.3 below.

The Contractor is the party whose Bid to carry out the Works
has been accepted by the Employer.

The Contractor’s Bid is the completed bidding document
submitted by the Contractor to the Employer.

The Contract Price is the Accepted Contract Amount stated in
the Letter of Acceptance and thereafter as adjusted in
accordance with the Contract.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time
basis for the Contractor's employees and Equipment, in
addition to payments for associated Materials and Plant.

A Defect is any part of the Works not completed in accordance
with the Contract.

The Defects Liability Certificate is the certificate issued by
Project Manager/CEO upon correction of defects by the
Contractor.

The Defects Liability Period is the period calculated from the
Completion Date where the Contractor remains responsible for
remedying defects.
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5

(P)

(@)

(r)

(s)

(t)

(v)

(w)

(x)

(y)

@)

(aa)

(bb)

(cc)

(dd)

(ee)

Drawings include calculations and other information provided
or approved by the Project Manager/CEO for the execution of
the Contract.

The Employer is the party who employs the Contractor to
carry out the Works, as specified in the PCC.

Equipment is the Contractor's machinery and vehicles
brought temporarily to the Site to construct the Works.

Force Majeure means an exceptional event or circumstance:
which is beyond a Party's control; which such Party could not
reasonably have provided against before entering into the
Contract; which, having arisen, such Party could not
reasonably have avoided or overcome; and, which is not
substantially attributable to the other Party.

In writing or written means hand-written, type-written, printed
or electronically made, and resulting in a permanent record.

The Initial Contract Price is the Contract Price listed in the
Employer’s Letter of Acceptance.

The Intended Completion Date is the date on which it is
intended that the Contractor shall complete the Works. The
Intended Completion Date is specified in the PCC. The
Intended Completion Date may be revised only by the Project
Manager/CEO by issuing an extension of time or an
acceleration order.

Letter of Acceptance means the formal acceptance by the
Employer of the Bid and denotes the formation of the Contract
at the date of acceptance.

Materials are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

“Party” means the Employer or the Contractor, as the context
requires.

PCC means Particular Conditions of Contract

Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

Chief Executive Officer (CEO) is a person appointed by the
Government of Mizoram as the head of Aizawl Smart City
Limited and is referred to as CEO, a short form, in the rest of
contract agreement.

The Project Manager is the person named in the PCC (or any
other competent person appointed by the Employer and
notified to the Contractor, to act in replacement of the Project
Manager/ Chief Executive Officer) who is responsible for
supervising the execution of the Works and administering the
Contract.

Retention Money means the aggregate of all monies retained
by the Employer pursuant to GCC 55.1 [Retention].

Schedules means the document(s) entitled schedules,
completed by the Contractor and submitted with the Letter of
Tender, as included in the Contract. Such document may
include the Bill of Quantities, data, lists, and schedules of rates
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and/or prices.

(ff) The Site is the area defined as such in the PCC.

(99) Site Investigation Reports are those that were included in
the bidding documents and are factual and interpretative
reports about the surface and subsurface conditions at the
Site.

(hh)  Specification means the Specification of the Works included
in the Contract and any modification or addition made or
approved by the Project Manager/ Chief Executive Officer.

(ii) The Start Date is given in the PCC. It is the latest date when
the Contractor shall commence execution of the Works. It
does not necessarily coincide with any of the Site Possession
Dates.

3 A Subcontractor is a person or corporate body who has a
Contract with the Contractor to carry out a part of the work in
the Contract, which includes work on the Site.

(kk) Temporary Works are works designed, constructed, installed,
and removed by the Contractor that are needed for
construction or installation of the Works.

(In A Variation is an instruction given by the Project Manager/
Chief Executive Officer which varies the Works.

(mm) The Works are what the Contract requires the Contractor to
construct, install, and turn over to the Employer, as defined in
the PCC.

2. Interpretation 2.1 In interpreting these GCC, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of
the Contract unless specifically defined. The Project Manager/ Chief
Executive Officer shall provide instructions clarifying queries about
these GCC.

2.2 If sectional completion is specified in the PCC, references in the GCC
to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the
Works).

2.3 The documents forming the Contract shall be interpreted in the

following order of priority:

g) Drawings,
h) Completed Activity Schedules or Bill of Quantities, and
i) Any other document listed in the PCC as forming part of the

(a) Contract Agreement,

(b) Letter of Acceptance,

(c) Letters of Technical Bid and Price Bid,
(d) Particular Conditions of Contract,

(e) General Conditions of Contract,

(f) Specifications,

(

(

(
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3. Language and
Law

4. Contract
Agreement

5. Assignment

6. Care and Supply
of Documents

7. Confidential
Details

3.1

41

6.2

Contract.

The language of the Contract and the law governing the Contract is
English.

The Parties shall enter into a Contract Agreement within 28 days after
the Contractor receives the Letter of Acceptance, unless the Particular
Conditions establish otherwise. The Contract Agreement shall be
based upon the attached Contract forms in Section 8. The costs of
stamp duties and similar charges (if any) imposed by law in connection
with entry into the Contract Agreement shall be borne by the Employer.

Neither Party shall assign the whole or any part of the Contract or any
benefit or interest in or under the Contract. However, either Party:

(a) may assign the whole or any part with the prior agreement of
the other Party, at the sole discretion of such other Party, and

(b) may, as security in favor of a bank or financial institution,
assign its right to any moneys due, or to become due, under
the Contract.

The Specification and Drawings shall be in the custody and care of the
Employer. Unless otherwise stated in the Contract, two copies of the
Contract and of each subsequent Drawing shall be supplied to the
Contractor, who may make or request further copies at the cost of the
Contractor.

Each of the Contractor’'s Documents shall be in the custody and care of
the Contractor, unless and until taken over by the Employer. Unless
otherwise stated in the Contract, the Contractor shall supply to the
Engineer six copies of each of the Contractor's Documents.

6.3 The Contractor shall keep, on the Site, a copy of the Contract,

6.4

7.1

7.2

7.3

publications named in the Specification, the Contractor's Documents (if
any), the Drawings and Variations and other communications given
under the Contract. The Employer's Personnel shall have the right of
access to all these documents at all reasonable times.

If a Party becomes aware of an error or defect in a document which
was prepared for use in executing the Works, the Party shall promptly
give notice to the other Party of such error or defect.

The Contractor’'s and the Employer’s Personnel shall disclose all such
confidential and other information as may be reasonably required in
order to verify the Contractor’s compliance with the Contract and allow
its proper implementation.

Each of them shall treat the details of the Contract as private and
confidential, except to the extent necessary to carry out their
respective obligations under the Contract or to comply with applicable
Laws. Each of them shall not publish or disclose any particulars of the
Works prepared by the other Party without the previous agreement of
the other Party. However, the Contractor shall be permitted to disclose
any publicly available information, or information otherwise required to
establish his qualifications to compete for other projects.

Notwithstanding the above, the Contractor may furnish to its
Subcontractor(s) such documents, data and other information it
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9. Joint and
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11. Delegation

12. Communica-

8.2

9.1

10.1

121

receives from the Employer to the extent required for the
Subcontractor(s) to perform its work under the Contract, in which event
the Contractor shall obtain from such Subcontractor(s) an undertaking
of confidentiality similar to that imposed on the Contractor under this
Clause.

The Contractor shall, in performing the Contract, comply with applicable
Laws.

Unless otherwise stated in the Particular Conditions:

(a) the Employer shall acquire and pay for all permits, approvals
and/or licenses from all local, state or national government
authorities or public service undertakings in the Employer’s
Country/State (i) such authorities or undertakings require the
Employer to obtain in the Employer's name, and (ii) are
necessary for the execution of the Contract, including those
required for the performance by both the Contractor and the
Employer of their respective obligations under the Contract;

(b) the Contractor shall acquire and pay for all permits, approvals
and/or licenses from all local, state or national government
authorities or public service undertakings in the which such
authorities or undertakings require the Contractor to obtain in
its name and which are necessary for the performance of the
Contract, including, without limitation, visas/Inner Line Permit
(ILP) for the Contractor's and Subcontractor's personnel and
entry permits for all imported Contractor's Equipment. The
Contractor shall acquire all other permits, approvals and/or
licenses that are not the responsibility of the Employer under
Sub-Clause 8.2(a) hereof and that are necessary for the
performance of the Contract. The Contractor shall indemnify
and hold harmless the Employer from and against any and all
liabilities, damages, claims, fines, penalties and expenses of
whatever nature arising or resulting from the violation of such
laws by the Employer or its personnel, including the
Subcontractors and their personnel, but without prejudice to
Sub-Clause 8.1 hereof.

If the Contractor is a joint venture, consortium, or association (JVCA) of
two or more persons, all such persons shall be jointly and severally
liable to the Employer for the fulfillment of the provisions of the
Contract, unless otherwise specified in the PCC, and shall designate
one of such persons to act as a leader with authority to bind the JVCA.
The composition or the constitution of the JVCA shall not be altered
without the prior consent of the Employer.

Except where otherwise specifically stated, the Project Manager/ Chief
Executive Officer shall decide contractual matters between the
Employer and the Contractor in the role representing the Employer.

The Project Manager/ Chief Executive Officer may delegate any of his
duties and responsibilities to other people, except to the Adjudicator,
after notifying the Contractor, and may cancel any delegation after
notifying the Contractor.

Communications between parties that are referred to in the Conditions
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tions

13. Subcontracting

14. Other
Contractors

15. Personnel and
Equipment

16. Employer’s and
Contractor’s
Risks

17. Employer’s
Risks

13.1

14.1

15.1

15.2

15.3

16.1

17.1

shall be effective only when in writing. A notice shall be effective only
when it is delivered.

The Contractor may subcontract with the approval of the Project
Manager/ Chief Executive Officer, but may not assign the Contract
without the approval of the Employer in writing. Subcontracting shall
not alter the Contractor’s obligations.

The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer between the
dates given in the Schedule of Other Contractors, as referred to in the
PCC. The Contractor shall also provide facilities and services for them
as described in the Schedule. The Employer may modify the Schedule
of Other Contractors, and shall notify the Contractor of any such
modification.

The Contractor shall employ the key personnel and use the equipment
identified in its Bid to carry out the functions stated in the Schedule or
other personnel and equipment approved by the Project Manager/
Chief Executive Officer. The Project Manager/ Chief Executive Officer
shall approve any proposed replacement of key personnel and
equipment only if their relevant qualifications or characteristics are
substantially equal to or better than those proposed in the Bid.

If the Project Manager/ Chief Executive Officer asks the Contractor to
remove a person who is a member of the Contractor’'s staff or work
force, stating the reasons, the Contractor shall ensure that the person
leaves the Site within seven days and has no further connection with
the work in the Contract.

If the Employer, Project Manager/ Chief Executive Officer or Contractor
determines, that any employee of the Contractor be determined to
have engaged in corrupt, fraudulent, collusive, coercive, or other
prohibited practices during the execution of the Works, then that
employee shall be removed in accordance with Clause 15.2 above.

The Employer carries the risks which this Contract states are
Employer’s risks, and the Contractor carries the risks which this
Contract states are Contractor’s risks.

From the Start Date until the Defects Liability Certificate has been
issued, the following are Employer’s risks:

(@) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and Equipment),
which are due to

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result of
the Works or

(i)  negligence, breach of statutory duty, or interference with
any legal right by the Employer or by any person employed
by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer or
in the Employer's design, or due to war or radioactive
contamination directly affecting the country where the Works are
to be executed.
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19.4

19.5
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221

From the Completion Date until the Defects Liability Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and
Materials is an Employer’s risk except loss or damage due to

(@)
(b)

a Defect which existed on the Completion Date,

an event occurring before the Completion Date, which was not
itself an Employer’s risk, or

(c)

the activities of the Contractor on the Site after the Completion
Date.

From the Starting Date until the Defects Liability Certificate has been
issued, the risks of personal injury, death, and loss of or damage to
property (including, without limitation, the Works, Plant, Materials, and
Equipment) which are not Employer’s risks are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and
the Contractor, the Contractor All Risk Insurance, cover from the Start
Date to the end of the Defects Liability Period.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager/ Chief Executive Officer for the
Project Manager’s/ Chief Executive Officer's approval before the Start
Date. All such insurance shall provide for compensation to be payable
in the types and proportions of currencies required to rectify the loss or
damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance which the Contractor
should have provided and recover the premiums the Employer has
paid from payments otherwise due to the Contractor or, if no payment
is due, the payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the
approval of the Project Manager/ Chief Executive Officer.

Both parties shall comply with any conditions of the insurance policies.

The Contractor, in preparing the Bid, shall rely on any Site
Investigation Reports referred to in the PCC, supplemented by any
information available to the Contractor.

The Contractor shall construct and install the Works in accordance with
the Specifications and Drawings.

The Contractor may commence execution of the Works on the Start
Date and shall carry out the Works in accordance with the Program
submitted by the Contractor, as updated with the approval of the
Project Manager/ Chief Executive Officer, and complete them by the
Intended Completion Date.

23.1 The Contractor shall carry out design to the extent specified in the PCC.

The Contractor shall promptly submit to the Employer all designs
prepared by him. Within 14 days of receipt, the Employer shall notify
any comments. The Contractor shall not construct any element of the
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28.1

permanent work designed by him within 14 days after the design has
been submitted to the Employer or where the design for that element
has been rejected. Design that has been rejected shall be promptly
amended and resubmitted. The Contractor shall resubmit all designs
commented on taking these comments into account as necessary.

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary Works to the Project Manager/ Chief Executive
Officer, who is to approve them if they comply with the Specifications
and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Project Manager’s/ Chief Executive Officer's approval shall not
alter the Contractor’s responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of
the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by the
Project Manager/ Chief Executive Officer before this use.

The Contractor shall be responsible for the safety of all activities on the
Site.

Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the property of the
Employer. The Contractor shall notify the Project Manager/ Chief
Executive Officer of such discoveries and carry out the Project
Manager’s/ Chief Executive Officer’s instructions for dealing with them.

The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in the
PCC, the Employer shall be deemed to have delayed the start of the
relevant activities, and this shall be a Compensation Event.

The Contractor shall allow the Project Manager/ Chief Executive
Officer and any person authorized by the Project Manager/ Chief
Executive Officer access to the Site and to any place where work in
connection with the Contract is being carried out or is intended to be
carried out.

The Contractor shall carry out all instructions of the Project Manager/
Chief Executive Officer which comply with the applicable laws where
the Site is located.

28.2 If required, the Contractor shall allow third party inspections for quality

28.2

control as instructed by the Aizawl Smart City Limited.

The Contractor shall keep, and shall make all reasonable efforts to
cause its Subcontractors and sub-consultants to keep accurate and
systematic accounts and records in respect of the Works in such form
and details as will clearly identify relevant time changes and costs.

29.1 The Adjudicator shall be appointed jointly by the Employer and the

Contractor, at the time of the Employer’'s issuance of the Letter of
Acceptance. If, in the Letter of Acceptance, the Employer does not
agree on the appointment of the Adjudicator, the Employer will request
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30. Procedure for
Disputes

31. Forced Labor

32. Child Labor

33. Workers’
Organizations

the Appointing Authority designated in the PCC, to appoint the
Adjudicator within 14 days of receipt of such request.

29.2 Should the Adjudicator resign or die, or should the Employer and the
Contractor agree that the Adjudicator is not functioning in accordance
with the provisions of the Contract, a new Adjudicator shall be jointly
appointed by the Employer and the Contractor. In case of
disagreement between the Employer and the Contractor, within 30
days, the Adjudicator shall be designated by the Appointing Authority
at the request of either party, within 14 days of receipt of such request.

30.1 If the Contractor believes that a decision taken by the Project Manager/
Chief Executive Officer was either outside the authority given to the
Project Manager/ Chief Executive Officer by the Contract or that the
decision was wrongly taken, the decision shall be referred to the
Adjudicator within 14 days of the notification of the Project Manager’s/
Chief Executive Officer’s decision.

30.2 The Adjudicator shall give a decision in writing within 28 days of receipt
of a notification of a dispute.

30.3 The Adjudicator shall be paid by the hour at the rate specified in the
PCC, together with reimbursable expenses of the types specified in the
PCC, and the cost shall be divided equally between the Employer and
the Contractor, whatever decision is reached by the Adjudicator.
Either party may refer a decision of the Adjudicator to an Arbitrator
within 28 days of the Adjudicator's written decision. If neither party
refers the dispute to arbitration within the above 28 days, the
Adjudicator’s decision shall be final and binding.

30.4 The arbitration shall be conducted in accordance with the arbitration
procedures published by the institution named and in the place
specified in the PCC.

B. Staff and Labor

31.1 The Contractor shall not employ forced labor, which consists of any
work or service, not voluntarily performed, that is exacted from an
individual under threat of force or penalty. This covers any kind of
involuntary or compulsory labor, such as indentured labor, bonded
labor or similar labor—contracting arrangements.

32.1 The Contractor shall not employ any child to perform any work,
including work that is economically exploitative, or is likely to be
hazardous to, or to interfere with, the child’s education, or to be
harmful to the child’s health or physical, mental, spiritual, moral, or
social development. “Child” means a child below the statutory
minimum age specified under applicable law. Where laws have
provisions for employment of minors, the Contractor shall follow those
laws applicable to the Contractor. Children below the age of 18 years

shall not be employed in dangerous work.

33.1 If the national law recognizes workers’ rights to form and to join
workers’ organizations of their choosing without interference and to
bargain collectively, the Contractor shall comply with national law. If
the national law substantially restricts workers’ organizations, the
Contractor shall enable alternative means for the Contractor’s
Personnel to express their grievances and protect their rights regarding
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34. Non-
Discrimination
and Equal
Opportunity

35. Program

working conditions and terms of employment. In either case described
above, and where national law is silent, the Contractor shall not
discourage the Contractor’s Personnel from forming or joining workers’
organizations of their choosing or from bargaining collectively, and
shall not discriminate or retaliate against the Contractor’s Personnel
who participate, or seek to participate, in such organizations and
bargain collectively. The Contractor shall engage with such workers
representatives. Worker organizations are expected to fairly represent
the workers in the workforce.

34.1 The Contractor shall not make employment decisions on the basis of

34.2

34.3

35.1

35.2

35.3

personal characteristics unrelated to inherent job requirements. The
Contractor shall base the employment relationship on the principle of
equal opportunity and fair treatment, and shall not discriminate with
respect to aspects of the employment relationship, including
recruitment and hiring, compensation (including wages and benefits),
working conditions and terms of employment, access to training,
promotion, termination of employment or retirement, and discipline. If
the national law provides for non-discrimination in employment, the
Contractor shall comply with national law. When national laws are
silent on non-discrimination in employment, the Contractor shall meet
this Sub-Clause’s requirements. Special measures of protection or
assistance to remedy past discrimination or selection for a particular
job based on the inherent requirements of the job shall not be deemed
discrimination.

Health & Safety: The Contractor shall at all times take all reasonable
precautions to maintain the health and safety of the Contractor’s
Personnel and to provide a safe work environment. The Contractor
shall conduct, at least twice in a year, health and safety programs for
workers employed under the project, and to members of the local
communities surrounding the Project area, particularly women, and
shall include information on the risk of sexually transmitted diseases,
including HIV/AIDS in such programs.

The Contractor shall comply with all relevant (a) labor laws and
regulations applicable to the Contractors personnel, including staff,
consultants, contractors, and agents; and (b) workplace health and
safety laws, and incorporate applicable workplace occupational safety
norms. The Contractor shall allow freedom of association and
effectively recognize the right to collective bargaining.

C. Time Control

Within the time stated in the PCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager/ Chief
Executive Officer for approval a Program showing the general
methods, arrangements, order, and timing for all the activities in the
Works. In the case of a lump sum contract, the activities in the
Program shall be consistent with those in the Activity Schedule.

An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any changes to
the sequence of the activities.

The Contractor shall submit to the Project Manager/ Chief Executive
Officer for approval an updated Program at intervals no longer than the
period stated in the PCC. If the Contractor does not submit an updated
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36.1

36.2

371

37.2

38.1

39.1

39.2

Program within this period, the Project Manager/ Chief Executive
Officer may withhold the amount stated in the PCC from the next
payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue Program has been
submitted. In the case of a lump sum contract, the Contractor shall
provide an updated Activity Schedule within 14 days of being
instructed to by the Project Manager/ Chief Executive Officer

The Project Manager’s/ Chief Executive Officer's approval of the
Program shall not alter the Contractor’s obligations. The Contractor
may revise the Program and submit it to the Project Manager/ Chief
Executive Officer again at any time. A revised Program shall show the
effect of Variations and Compensation Events.

The Project Manager/ Chief Executive Officer shall extend the
Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be
achieved by the Intended Completion Date without the Contractor
taking steps to accelerate the remaining work, which would cause the
Contractor to incur additional cost.

The Project Manager/ Chief Executive Officer shall decide whether and
by how much to extend the Intended Completion Date within 21 days
of the Contractor asking the Project Manager/ Chief Executive Officer
for a decision upon the effect of a Compensation Event or Variation
and submitting full supporting information. If the Contractor has failed
to give early warning of a delay or has failed to cooperate in dealing
with a delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

When the Employer wants the Contractor to finish before the Intended
Completion Date, the Project Manager/ Chief Executive Officer shall
obtain priced proposals for achieving the necessary acceleration from
the Contractor. If the Employer accepts these proposals, the Intended
Completion Date shall be adjusted accordingly and confirmed by both
the Employer and the Contractor.

If the Contractor’s priced proposals for an acceleration are accepted by
the Employer, they are incorporated in the Contract Price and treated
as a Variation.

The Project Manager/ Chief Executive Officer may instruct the
Contractor to delay the start or progress of any activity within the
Works.

Either the Project Manager/ Chief Executive Officer or the Contractor
may require the other to attend a management meeting. The business
of a management meeting shall be to review the plans for remaining
work and to deal with matters raised in accordance with the early
warning procedure.

The Project Manager/ Chief Executive Officer shall record the business
of management meetings and provide copies of the record to those
attending the meeting and to the Employer. The responsibility of the
parties for actions to be taken shall be decided by the Project
Manager/ Chief Executive Officer either at the management meeting or
after the management meeting and stated in writing to all who attended
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the meeting.

The Contractor shall warn the Project Manager/ Chief Executive Officer
at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work,
increase the Contract Price, or delay the execution of the Works. The
Project Manager/ Chief Executive Officer may require the Contractor to
provide an estimate of the expected effect of the future event or
circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably
possible.

The Contractor shall cooperate with the Project Manager/ Chief
Executive Officer in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by
anyone involved in the work and in carrying out any resulting
instruction of the Project Manager/ Chief Executive Officer

D. Quality Control

The Project Manager/ Chief Executive Officer shall check the
Contractor’s work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor’s responsibilities.
The Project Manager/ Chief Executive Officer may instruct the
Contractor to search for a Defect and to uncover and test any work that
the Project Manager/ Chief Executive Officer considers may have a
Defect.

If the Project Manager/ Chief Executive Officer instructs the Contractor
to carry out a test not specified in the Specification to check whether
any work has a Defect and the test shows that it does, the Contractor
shall pay for the test and any samples. If there is no Defect, the test
shall be a Compensation Event.

The Project Manager/ Chief Executive Officer shall give notice to the
Contractor of any Defects before the end of the Defects Liability
Period, which begins at Completion, and is defined in the PCC. The
Defects Liability Period shall be extended for as long as Defects
remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the
notified Defect within the length of time specified by the Project
Manager’s/ Chief Executive Officer’s notice.

If the Contractor has not corrected a Defect within the time specified in
the Project Manager’s/ Chief Executive Officer's notice, the Project
Manager/ Chief Executive Officer shall assess the cost of having the
Defect corrected, and the Contractor shall pay this amount.

E. Cost Control

In the case of an admeasurement contract, the Bill of Quantities shall
contain priced items for the Works to be performed by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The
Contractor will be paid for the quantity of the work accomplished at the
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46. Changes in the
Contract Price

47. Variations

45.2

46.1

46.2

471

47.2

47.3

47.4

rate in the Bill of Quantities for each item.

In the case of a lump sum contract, the Activity Schedule shall contain
the priced activities for the Works to be performed by the Contractor.
The Activity Schedule is used to monitor and control the performance
of activities on which basis the Contractor will be paid. If payment for
Materials on Site shall be made separately, the Contractor shall show
delivery of Materials to the Site separately on the Activity Schedule.

In the case of an admeasurement contract:

(a) If the final quantity of the work done differs from the quantity in
the Bill of Quantities by less than 25 percent of the Initial
Contract Price, the Project Manager/ Chief Executive Officer
shall adjust the rate/price to allow for the change.

(b) The Project Manager/ Chief Executive Officer shall not adjust
rates/price from changes in quantities if thereby the Initial
Contract Price is exceeded by more than 15 percent, except with
the prior approval of the Employer.

(c) If requested by the Project Manager/ Chief Executive Officer, the
Contractor shall provide the Project Manager/ Chief Executive
Officer with a detailed cost breakdown of any rate in the Bill of
Quantities.

In the case of a lump sum contract, the Activity Schedule shall be
amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor’'s own discretion. Prices in
the Activity Schedule shall not be altered when the Contractor makes
such changes to the Activity Schedule.

All Variations shall be included in updated Programs, and, in the case
of a lump sum contract, also in the Activity Schedule, produced by the
Contractor.

The Contractor shall provide the Project Manager/ Chief Executive
Officer with a quotation for carrying out the Variation when requested
to do so by the Project Manager/ Chief Executive Officer The Project
Manager/ Chief Executive Officer shall assess the quotation, which
shall be given within seven (7) days of the request or within any longer
period stated by the Project Manager/ Chief Executive Officer and
before the Variation is ordered.

If the Contractor’s quotation is unreasonable, the Project Manager/
Chief Executive Officer may order the Variation and make a change to
the Contract Price, which shall be based on the Project Manager’s own
forecast of the effects of the Variation on the Contractor’s costs.

If the Project Manager/ Chief Executive Officer decides that the
urgency of varying the work would prevent a quotation being given and
considered without delaying the work, no quotation shall be given and
the Variation shall be treated as a Compensation Event.
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48. Cash Flow
Forecasts

49. Payment
Certificates

50. Payments

47.5

47.6

48.1

49.1

49.2

49.3

49.4

49.5

49.6

50.1

50.2

The Contractor shall not be entitled to additional payment for costs that
could have been avoided by giving early warning.

In the case of an admeasurement contract, if the work in the Variation
corresponds to an item description in the Bill of Quantities and if, in the
opinion of the Project Manager/ Chief Executive Officer, the quantity of
work above the limit stated in GCC46.1 [Changes in the Contract
Price] or the timing of its execution do not cause the cost per unit of
quantity to change, the rate in the Bill of Quantities shall be used to
calculate the value of the Variation. If the cost per unit of quantity
changes, or if the nature or timing of the work in the Variation does not
correspond with items in the Bill of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of
work.

When the Program, or, in the case of a lump sum contract, the Activity
Schedule, is updated, the Contractor shall provide the Project
Manager/ Chief Executive Officer with an updated cash flow forecast.

The Contractor shall submit to the Project Manager/ Chief Executive
Officer monthly statements of the estimated value of the work executed
less the cumulative amount certified previously.

The Project Manager/ Chief Executive Officer shall check the
Contractor’s monthly statement and certify the amount to be paid to the
Contractor.

The value of work executed shall be determined by the Project
Manager/ Chief Executive Officer

The value of work executed shall comprise:

(@) In the case of an admeasurement contract, the value of the
quantities of work in the Bill of Quantities that have been
completed; or

(b) In the case of a lump sum contract, the value of work executed
shall comprise the value of completed activities in the Activity
Schedule.

The value of work executed shall include the valuation of Variations
and Compensation Events.

The Project Manager/ Chief Executive Officer may exclude any item
certified in a previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later information.

Payments shall be adjusted for deductions for advance payments and
retention. The Employer shall pay the Contractor the amounts certified
by the Project Manager/ Chief Executive Officer within 28 days of the
date of each certificate.

Items of the Works for which no rate or price has been entered in shall
not be paid for by the Employer and shall be deemed covered by other
rates and prices in the Contract.
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51. Compensation
Events

51.1

51.2

51.3

The following shall be Compensation Events:

(a) The Employer does not give access to a part of the Site by the
Site Possession Date pursuant to GCC 26.1 [Possession of the
Site].

(b)  The Employer modifies the Schedule of Other Contractors in a
way that affects the work of the Contractor under the Contract.

(c) The Project Manager/ Chief Executive Officer orders a delay or
does not issue Drawings, Specifications, or instructions required
for execution of the Works on time.

(d) The Project Manager/ Chief Executive Officer instructs the
Contractor to uncover or to carry out additional tests upon work,
which is then found to have no Defects.

(e) The Project Manager/ Chief Executive Officer unreasonably does
not approve a subcontract to be let.

(f)  Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to Bidders (including the
Site Investigation Reports), from information available publicly
and from a visual inspection of the Site.

() The Project Manager/ Chief Executive Officer gives an
instruction for dealing with an unforeseen condition, caused by
the Employer, or additional work required for safety or other
reasons.

(h)  Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in the
Contract, and they cause delay or extra cost to the Contractor.

(i)  The advance payment is delayed.
(i)  The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager/ Chief Executive Officer unreasonably
delays issuing a Certificate of Completion.

If a Compensation Event would cause additional cost or would prevent
the work being completed before the Intended Completion Date, the
Contract Price shall be increased and/or the Intended Completion Date
shall be extended. The Project Manager/ Chief Executive Officer shall
decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion
Date shall be extended.

As soon as information demonstrating the effect of each Compensation
Event upon the Contractor’s forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager/ Chief
Executive Officer, and the Contract Price shall be adjusted accordingly.
If the Contractor's forecast is deemed unreasonable, the Project
Manager/ Chief Executive Officer shall adjust the Contract Price based
on the Project Manager’s/ Chief Executive Officer’s own forecast. The
Project Manager/ Chief Executive Officer shall assume that the
Contractor shall react competently and promptly to the event.
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51.4 The Contractor shall not be entitled to compensation to the extent that
the Employer’s interests are adversely affected by the Contractor’s not
having given early warning or not having cooperated with the Project
Manager/ Chief Executive Officer.

52. Tax 52.1 The Project Manager/ Chief Executive Officer shall adjust the Contract
Price if taxes, duties, and other levies are changed between the date
28 days before the submission of bids for the Contract and the date of
the last Completion certificate. The adjustment shall be the change in
the amount of tax payable by the Contractor.

53. Retention 53.1 The Employer shall retain from each payment due to the Contractor
the proportion stated in the PCC until Completion of the whole of the
Works.

53.2 Upon the issue of a Certificate of Completion of the Works by the
Project Manager/ Chief Executive Officer, in accordance with GCC
66.1 [Completion], half the total amount retained shall be repaid to the
Contractor and half when the Defects Liability Period has passed and
the Project Manager/ Chief Executive Officer has certified that all
Defects notified by the Project Manager/ Chief Executive Officer to the
Contractor before the end of this period have been corrected. The
Contractor may substitute retention money with an “on demand” bank

guarantee.
54. Liquidated 54.1 The Contractor shall pay liquidated damages to the Employer at the
Damages rate per day stated in the PCC for each day that the Completion Date

is later than the Intended Completion Date or the Intended Date of
achievement of Milestone based on the work program set forth. The
total amount of liquidated damages shall not exceed the amount
defined in the PCC. The Employer may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages
shall not affect the Contractor’s liabilities.

54.2 If the Intended Completion Date is extended after liquidated damages
have been paid, the Project Manager/ Chief Executive Officer shall
correct any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate.

55. Advance 55.1 The Employer shall make advance payment to the Contractor of the
Payment amounts stated in the PCC by the date stated in the PCC, against
provision by the Contractor of an unconditional bank guarantee in a
form and by a bank acceptable to the Employer in amounts equal to
the advance payment. The guarantee shall remain effective until the
advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the
Contractor. Interest shall not be charged on the advance payment.

55.2 The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project
Manager/CEOQ.

55.3 The advance payment shall be repaid by deducting proportionate
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amounts from payments otherwise due to the Contractor, following the
schedule of completed percentages of the Works on a payment basis.
No account shall be taken of the advance payment or its repayment in
assessing valuations of work done, Variations, price adjustments,
Compensation Events, Bonuses, or Liquidated Damages.

56. Securities 56.1 The Performance Security shall be provided to the Employer no later
than the date specified in the Letter of Acceptance and shall be issued
in an amount specified in the PCC, by a bank acceptable to the
Employer. The Performance Security shall be valid until a date 28 days
from the date of issue of the Certificate of Completion in the case of a
bank guarantee.

57. Dayworks 57.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used
for small additional amounts of work only when the Project
Manager/CEO has given written instructions in advance for additional
work to be paid for in that way.

57.2 All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager/CEO. Each
completed form shall be verified and signed by the Project Manager/
Chief Executive Officer within two days of the work being done.

57.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

58. Cost of Repairs 58.1 Loss or damage to the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects Correction
periods shall be remedied by the Contractor at the Contractor’s cost if
the loss or damage arises from the Contractor’s acts or omissions.

F. Force Majeure

59. Definition of 59.1 In this Clause, “Force Majeure” means an exceptional event or
Force Majeure circumstance:

(a) which is beyond a Party’s control,

(b)  which such Party could not reasonably have provided against
before entering into the Contract,

(c) which, having arisen, such Party could not reasonably have
avoided or overcome, and

(d)  which is not substantially attributable to the other Party.

59.2 Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d)
above are satisfied:

(a) war, hostilities (whether war be declared or not), invasion, act of
foreign enemies,

(b) rebellion, terrorism, sabotage by persons other than the
Contractor’s Personnel, revolution, insurrection, military or
usurped power, or civil war,

(c) riot, commotion, disorder, strike or lockout by persons other than
the Contractor’s Personnel,
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(d) munitions of war, explosive materials, ionising radiation or
contamination by radio-activity, except as may be attributable to
the Contractor’'s use of such munitions, explosives, radiation or
radio-activity, and

(e) natural catastrophes such as earthquake, hurricane, typhoon or
volcanic activity.

60. Notice of Force 60.1 If a Party is or will be prevented from performing its substantial
Majeure obligations under the Contract by Force Majeure, then it shall give
notice to the other Party of the event or circumstances constituting the
Force Majeure and shall specify the obligations, the performance of
which is or will be prevented. The notice shall be given within 14 days
after the Party became aware, or should have become aware, of the

relevant event or circumstance constituting Force Majeure.

60.2 The Party shall, having given notice, be excused performance of its
obligations for so long as such Force Majeure prevents it from
performing them.

60.3 Notwithstanding any other provision of this Clause, Force Majeure
shall not apply to obligations of either Party to make payments to the
other Party under the Contract.

61. Duty to 61.1 Each Party shall at all times use all reasonable endeavours to minimize
Minimize Delay any delay in the performance of the Contract as a result of Force
Majeure.

61.2 A Party shall give notice to the other Party when it ceases to be
affected by the Force Majeure.

62. Consequences 62.1 If the Contractor is prevented from performing its substantial obligations
of Force under the Contract by Force Majeure of which notice has been given
Majeure under GCC Sub-Clause 60 [Notice of Force Majeure], and suffers

delay and/or incurs Cost by reason of such Force Majeure, the
Contractor shall be entitled subject to GCC Sub-Clause 30.1
[Procedure for Disputes] to:

(a) an extension of time for any such delay, if completion is or will be
delayed, under GCC Sub-Clause 36 [Extension of the Intended
Completion Date], and

(b) if the event or circumstance is of the kind described in sub-
paragraphs (a) to (d) of GCC Sub-Clause 59.2 [Definition of
Force Majeure] and, in the case of sub-paragraphs (b) to (d),
occurs in the Country, payment of any such Cost, including the
costs of rectifying or replacing the Works and/or Goods
damaged or destructed by Force Majeure, to the extent they are
not indemnified through the insurance policy referred to in GCC
Sub-Clause 19 [Insurance].

63. Force Majeure 63.1 If any Subcontractor is entitled under any contract or agreement
Affecting relating to the Works to relief from force majeure on terms additional to
Subcontractor or broader than those specified in this Clause, such additional or

broader force majeure events or circumstances shall not excuse the
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64. Optional
Termination,
Payment and
Release

65. Release from
Performance

64.1

64.2

Contractor’s non-performance or entitle him to relief under this Clause.

If the execution of substantially all the Works in progress is prevented
for a continuous period of 84 days by reason of Force Majeure of
which notice has been given under GCC Sub-Clause 60 [Notice of
Force Majeure], or for multiple periods which total more than 140 days
due to the same notified Force Majeure, then either Party may give to
the other Party a notice of termination of the Contract. In this event, the
termination shall take effect 7 days after the notice is given, and the
Contractor shall proceed in accordance with GCC Sub-Clause 70.5
[Termination].

Upon such termination, the Project Manager/ Chief Executive Officer
shall determine the value of the work done and issue a Payment
Certificate which shall include:

(a) the amounts payable for any work carried out for which a price is
stated in the Contract;

(b) the Cost of Plant and Materials ordered for the Works which
have been delivered to the Contractor, or of which the
Contractor is liable to accept delivery: this Plant and Materials
shall become the property of (and be at the risk of) the Employer
when paid for by the Employer, and the Contractor shall place
the same at the Employer’s disposal;

(c) other Costs or liabilities which in the circumstances were
reasonably and necessarily incurred by the Contractor in the
expectation of completing the Works;

(d) the Cost of removal of Temporary Works and Contractor’s
Equipment from the Site and the return of these items to the
Contractor’s works in his country (or to any other destination at
no greater cost); and

(e) the Cost of repatriation of the Contractor’s staff and labor
employed wholly in connection with the Works at the date of
termination.

65.1 Notwithstanding any other provision of this Clause, if any event or

circumstance outside the control of the Parties (including, but not
limited to, Force Majeure) arises which makes it impossible or unlawful
for either or both Parties to fulfil its or their contractual obligations or
which, under the law governing the Contract, entitles the Parties to be
released from further performance of the Contract, then upon notice by
either Party to the other Party of such event or circumstance:

(a) the Parties shall be discharged from further performance, without
prejudice to the rights of either Party in respect of any previous
breach of the Contract, and

(b) the sum payable by the Employer to the Contractor shall be the
same as would have been payable under GCC Sub-Clause 64
[Optional Termination, Payment and Release] if the Contract had
been terminated under GCC Sub-Clause 64.
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66. Completion

67. Taking Over

68. Final Account

69. Operating and
Maintenance
Manuals

70. Termination

66.1

67.1

68.1

69.1

69.2

70.1

70.2

G. Finishing the Contract

The Contractor shall request the Project Manager/ Chief Executive
Officer to issue a certificate of Completion of the Works, and the
Project Manager/ Chief Executive Officer shall do so upon deciding
that the work is completed.

The Employer shall take over the Site and the Works within seven
days of the Project Manager’s issuing a certificate of Completion.

The Contractor shall supply the Project Manager/ Chief Executive
Officer with a detailed account of the total amount that the Contractor
considers payable under the Contract before the end of the Defects
Liability Period. The Project Manager/ Chief Executive Officer shall
issue a Defects Liability Certificate and certify any final payment that is
due to the Contractor within 56 days of receiving the Contractor’s
account if it is correct and complete. If it is not, the Project Manager/
Chief Executive Officer shall issue within 56 days a schedule that
states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted,
the Project Manager/ Chief Executive Officer shall decide on the
amount payable to the Contractor and issue a payment certificate.

If “as built” Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the
PCC.

If the Contractor does not supply the Drawings and/or manuals by the
dates stated in the PCC pursuant to GCC 69.1, or they do not receive
the Project Manager’s/ Chief Executive Officer’s approval, the Project
Manager/ Chief Executive Officer shall withhold the amount stated in
the PCC from payments due to the Contractor.

The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be
limited to, the following:

(a) the Contractor stops work for 28 days when no stoppage of work
is shown on the current Program and the stoppage has not been
authorized by the Project Manager/ Chief Executive Officer;

(b) the Project Manager/ Chief Executive Officer instructs the
Contractor to delay the progress of the Works, and the
instruction is not withdrawn within 28 days;

(c) the Employer or the Contractor is made bankrupt or goes into
liquidation other than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager/ Chief Executive
Officer is not paid by the Employer to the Contractor within 84
days of the date of the Project Manager's/ Chief Executive
Officer ‘s certificate;

(e) the Project Manager/ Chief Executive Officer gives Notice that
failure to correct a particular Defect is a fundamental breach of
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71. Fraud and
Corruption

()

(9)
(h)

Contract and the Contractor fails to correct it within a reasonable
period of time determined by the Project Manager/ Chief
Executive Officer;

the Project Manager/ Chief Executive Officer gives two
consecutive Notices to update the Program and accelerate the
works to ensure compliance with GCC Sub-Clause 22.1 [The
Works to be Completed by the Intended Completion Date] and
the Contractor fails to update the Program and demonstrate
acceleration of the works within a reasonable period of time
determined by the Project Manager/ Chief Executive Officer;

the Contractor does not maintain a Security, which is required;

the Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated
damages can be paid, as defined in the PCC; and

if the Contractor, in the judgment of the Employer has engaged
in corrupt or fraudulent practices in competing for or in executing
the Contract, pursuant to GCC 71 [Fraud and Corruption].

70.3 When either party to the Contract gives notice of a breach of Contract
to the Project Manager/ Chief Executive Officer for a cause other than
those listed under GCC 70.2 above, the Project Manager/CEO shall
decide whether the breach is fundamental or not.

70.4 Notwithstanding the above, the Employer may terminate the Contract
for convenience.

711 It is the Employer’s policy to require that Employers as well as
Contractor observe the highest standard of ethics during the execution of
the Contract. In pursuance of this policy, the Employer defines, for the
purpose of this provision, the terms set forth below as follows:

“Corrupt practice” means the offering, receiving, or soliciting,
directly or indirectly, of anything of value to influence the action
of a public official in the selection process or in contract
execution;

“Fraudulent practice” means a misrepresentation or omission of
facts in order to influence a selection process or the execution of
a contract;

“Collusive practices” means a scheme or arrangement between
two or more consultants, with or without the knowledge of the
Employer, designed to establish prices at artificial, non-
competitive levels;

“coercive practices” means harming or threatening to harm,
directly or indirectly, persons or their property to influence their
participation in a procurement process, or affect the execution of
a contract;

71.2 The Employer may terminate the contract if it determines at any time
that the Contractor is engaged in corrupt, fraudulent, collusive or
coercive practices during the execution of that contract.

71.3 The Employer may also sanction against the Contractor, including
declaring the Firm ineligible, either indefinitely or for a stated period of
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time, if it at any time determines that the Firm has, directly or through
an agent, engaged in corrupt, fraudulent, collusive or coercive
practices in executing the contract

72. Payment upon 721 If the Contract is terminated because of a fundamental breach of
Termination Contract by the Contractor, the Project Manager/CEQO shall issue a
certificate for the value of the work done and Materials ordered less
advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not
completed, as indicated in the PCC. Additional Liquidated Damages
shall not apply. If the total amount due to the Employer exceeds any
payment due to the Contractor, the difference shall be a debt payable
to the Employer.

72.2 If the Contract is terminated for the Employer's convenience or
because of a fundamental breach of Contract by the Employer, the
Project Manager/CEO shall issue a certificate for the value of the work
done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the
Works, and less advance payments received up to the date of the
certificate.

73. Property 73.1 All Materials on the Site, Plant, Equipment, Temporary Works, and
Works shall be deemed to be the property of the Employer if the
Contract is terminated because of the Contractor’s default.

74. Release from 741 If the Contract is frustrated by the outbreak of war or by any other
Performance event entirely outside the control of either the Employer or the
Contractor, the Project Manager/CEO shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and stop
work as quickly as possible after receiving this certificate and shall be
paid for all work carried out before receiving it and for any work carried

out afterwards to which a commitment was made.
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Section 7 - Particular Conditions of Contract

The following Particular Conditions of Contract shall supplement the GCC. Whenever there is a
conflict, the provisions herein shall prevail over those in the GCC.
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Particular Conditions of Contract

A. General

GCC 1.1 (q) The Employer is Aizawl Smart City Limited, Urban Development and Poverty
Alleviation Department, Government of Mizoram.

GCC 1.1 (v) The Intended Completion Date for the whole Works shall be up to 3 months from
the date of issuance of Notice to Proceed.

GCC 1.1 (bb) Chief Executive Officer, ASCL.

Street Address: Urban Resource Centre, Opposite to Directorate of Anti Corruption
Bureau, MINECO, Aizawl, Mizoram

ZIP Code: 796 005

Country: India

Telephone: : 0389-2336012

Email: smartcityaizawl@gmail.com

GCC 1.1 (ff) The Site is located at Aizawl

GCC 1.1 (ii) The Start Date shall be within 14 days of issuance of Notice to Proceed.

GCC 1.1 (mm) | The Works consist of Enhancement of Digital Infrastructure in Aizawl

GCC 111 The Chief Executive Officer may delegate any of his duties and responsibilities.
GCC 141 Schedule of other contractors: Not applicable
GCC 20.1 The Contractor is advice to visit/investigate the site before preparation of bid and

rely on its finding.

GCC 26.1 The Site Possession Date shall be: The date when the Employer informs the
Contractor to possess the site.

GCC 29.1 Appointing Authority for the Adjudicator Secretary, Urban Development & Poverty
Alleviation Department, Govt. of Mizoram.

GCC 30.3 The Adjudicator shall be paid by the hour at the rate of Rs 1000.

Reimbursable expenses shall be per diem, cost of travelling in connection to the
duty under the contract, local conveyance and cost of preparation of report.

GCC 30.4 Institution whose arbitration procedures shall be used:
Arbitration shall be conducted in accordance with the laws of India

The place of arbitration shall be Aizawl, Mizoram, India.

B. Staff and Labor

C. Time Control

GCC 35.1 The Contractor shall submit for approval a Program for the Works within 14 days
from the date of the Letter of Acceptance.

GCC 35.3 The period between Program updates is 60 days.

The amount to be withheld for late submission of an updated Program is INR 1
lacs.

D. Quality Control
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GCC 43.1 The Defects Liability Period is 356 days.
E. Cost Control
GCC 52 Add GCC 52.2
(i) The rates quoted by the contractor shall be deemed to be inclusive of

all the prevailing taxes that the contractor has to pay for performance of
this contract. The Employer shall perform such duties in regard to the
deduction of such taxes as per statutory deduction requirements at the
source of payment as per applicable rules.

GCC 53.1 The proportion of payments retained is 5%

GCC 54.1 The liquidated damages for the whole of the Works are 0.1% per day. The
maximum amount of liquidated damages for the whole of the Works is 10% of the
final Contract Price.

GCC 55.1 The Advance Payments shall be 10% of the contract price and shall be paid in two
installments;

1) First installment of 5% is payable to the contractor not later than 28 days
after submission of Mobilization Advance Payment Bank Guarantee of
equivalent amount.

2) Second installment of 5% is payable after contractor mobilized equipment
& personnel at site which has to be certified by ASCL/PMC Engineer and
after submission of Mobilization Advance Payment Bank Guarantee of
equivalent amount.

GCC 55.3 Repayment of the Advance Payments from each payment certificate shall be: As
decided by Chief Executive Officer.

GCC 56.1 The Performance Security amount is 5 % of the Contract Price.

G. Finishing the Contract

GCC 69.1 The date by which operation and maintenance a manual is to be supplied by the
Contractor is 35 days ahead of issue of Completion Certificate.

The date by which “as built” drawings are required is 35 days ahead the issue of
Completion Certificate.

GCC 69.2 The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required in GCC 69.2 is INR 1
lacs.

GCC 70.2 (h) The maximum number of days is 50.

GCC 721 The percentage to apply to the value of the work not completed, representing the
Employer’s additional cost for completing the Works, is 20%
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Section 8 - Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The forms for
Performance Security and Advance Payment Security, when required, shall only be completed by the
successful Bidder after contract award.

Table of Forms

Letter Of ACCEPIANCE ... ...t mn e e e s ea s mn e e s eesa e amme e e e ee s s e mmnneeeessannnnmnenneean 2
CoNtract AQrEEMENT ........oiiiiiie iR 3
Performance SECUIILY .......ccciiiiiiiiiiiii i s s s r e n e san e e an e a e an e e e 4
Advance Payment SECUTItY ......cccciiiiiiiiiiii i 5
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Letter of Acceptance

[on letterhead paper of the Employer]

....... date. . ... ..
To:.......... name and address of the Contractor . ... ... ...
Subject:  .......... Notification of Award Contract No. . . ........
This is to notify you that your Bid dated . . . . date. . . . consisting of the Technical and Price Bids for
executionofthe .. ........ name of the contract and identification number, as given in the Bid Data Sheet . . . . .
..... for the Accepted Contract Amount of the equivalent of . . . ... .. .amount in numbers and words and
name of currency . ... ... .. , as corrected and modified in accordance with the Instructions to Bidders is

hereby accepted by our Agency.

You are requested to furnish the Performance Security within 28 days in accordance with the
Conditions of Contract, using for that purpose the Performance Security Form included in Section 9
(Contract Forms) of the Bidding Document.

[Choose one of the following statements:]

We accept that [insert the name of Adjudicator proposed by the Bidder]be
appointed as the Adjudicator.

[or]

We do not accept that [insert the name of the Adjudicator proposed by the
Bidderjbe appointed as the Adjudicator, and by sending a copy of this Letter of Acceptance to
[insert name of the Appointing Authority], the Appointing
Authority, we are hereby requesting such Authority to appoint the Adjudicator in accordance with
GCC 29.1.

AULNOMZEA SIGNATUME: ...t e e e b e s
Name and Title Of SIgNatory: ... e
N E= T TN o) AN =Y o T SRRSO

Attachment: Contract Agreement
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Contract Agreement

THIS AGREEMENT made the . .. ... dayof................. e , between . .. .. name of the
Employer. . . . ... ... (hereinafter “the Employer”), of the one part, and . . . . . name of the Contractor. . . .
.(hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . . . . name of the Contract. . . . . should be
executed by the Contractor, and has accepted a Bid by the Contractor for the execution and
completion of these Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

(a

(b

) the Contract Agreement,
)

(c) the Letters of Technical Bid and Price Bid,
)
)

the Letter of Acceptance,

(d

(e

the Particular Conditions of Contract,
the List of Eligible Countries that was specified in Section 5 of the bidding document,
(f) the General Conditions of Contract,
(g) the Specifications,
(h) the Drawings,
(i) the Completed Activity Schedules or Bill of Quantities, and
(j) any other document listed in the PCC as forming part of the Contract.
3. In consideration of the payments to be made by the Employer to the Contractor as indicated in

this Agreement, the Contractor hereby covenants with the Employer to execute the Works and
to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance

with the laws of . . . .. name of the borrowing country. . . . . on the day, month and year indicated above.
Signed by ..o SIgNed bY .o
for and on behalf of the Employer for and on behalf the Contractor

in the presence of in the presence of

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date
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Performance Security

Bank's Name, and Address of Issuing Branch or Office

We have been informed that . . . .. name of the Contractor. . . . . (hereinafter called "the Contractor")
has entered into Contract No. . . . .. reference number of the Contract. . . . . dated........ with you, for
the execution of . . . . .. name of contract and brief description of Works. . . . . (hereinafter called "the
Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Contractor, we . . . .. name of the Bank. . . . . hereby irrevocably undertake to pay
you any sum or sums not exceeding in total an amount of . . . . . name of the currency and amount in
figures™. . . . .. (..... amount in words. . . . . ) such sum being payable in the types and proportions of

currencies in which the Contract Price is payable, upon receipt by us of your first demand in writing
accompanied by a written statement stating that the Contractor is in breach of its obligation(s) under
the Contract, without your needing to prove or to show grounds for your demand or the sum specified
therein.

This guarantee shall expire, no later than the . . . .. Dayof..........,...... 2, and any demand
for payment under it must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 4583,
except that subparagraph (ii) of Sub-article 20(a) is hereby excluded.

Seal of Bank and Signature(s)

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final

document.
1

The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the
Contract and denominated either in the currency(ies) of the Contract or a freely convertible currency acceptable to
the Employer. If the bank issuing the performance security is located outside the country of the Employer, it shall

have a correspondent financial institution located in the country of the Employer.

2 Insert the date twenty-eight days after the expected completion date. The Employer should note that in the

event of an extension of the time for completion of the Contract, the Employer would need to request an extension
of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration
date established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text
to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this
guarantee for a period not to exceed [six months][one year], in response to the Employer’s written request for such
extension, such request to be presented to the Guarantor before the expiry of the guarantee.”

3

Or 758 as applicable

-- Note to Bidder --

If the institution issuing the performance security is located outside the country of the Employer, it shall have a
correspondent financial institution located in the country of the Employer to make it enforceable.
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Advance Payment Security

Bank's Name, and Address of Issuing Branch or Office

Beneficiary: ................................ Name and Address of Employer ..............c.ceeiieiiiiieiiiaianen...
- =
Advance Payment Guarantee NO.: .. ... ... .. ...
We have been informed that . . . .. name of the Contractor. . . . . (hereinafter called "the Contractor")
has entered into Contract No. . . . .. reference number of the Contract. . . . . dated........ with you, for
the execution of . . . . .. name of contract and brief description of Works. . . . . (hereinafter called "the
Contract").

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in
the sum .. ... name of the currency and amount in figures™. . . . . . («.... amount in words. . . . . ) is to be
made against an advance payment guarantee.

At the request of the Contractor, we . . . .. name of the Bank. . . . . hereby irrevocably undertake to pay
you any sum or sums not exceeding in total an amount of . . . . . name of the currency and amount in
figures'. . . . .. (.... amount in words. . . . . ) upon receipt by us of your first demand in writing

accompanied by a written statement stating that the Contractor is in breach of its obligation under the
Contract because the Contractor used the advance payment for purposes other than the costs of
mobilization in respect of the Works.

It is a condition for any claim and payment under this guarantee to be made that the advance
payment referred to above must have been received by the Contractor on its account number . . . ..
Contractor's account number. . . . . at..... name and address of the Bank. . . . . .

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as indicated in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy
of the interim payment certificate indicating that eighty percent (80%) of the Contract Price has been
certified for payment, or on the . . day of . . . . .. , .. .2, whichever is earlier. Consequently, any
demand for payment under this guarantee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 4583.

Seal of Bank and Signature(s)

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final

document.
1

The Guarantor shall insert an amount representing the amount of the advance payment denominated either in the
currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency acceptable to

the Employer.

2 Insert the expected expiration date of the Time for Completion. The Employer should note that in the event of

an extension of the time for completion of the Contract, the Employer would need to request an extension of this
guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date
established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to
the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee
for a period not to exceed [six months][one year], in response to the Employer's written request for such extension,
such request to be presented to the Guarantor before the expiry of the guarantee.

3 or758as applicable.

-- Note to Bidder --

If the institution issuing the advance payment security is located outside the country of the Employer, it shall have a
correspondent financial institution located in the country of the Employer to make it enforceable.
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Price Bid

This Section contains the forms which are to be completed by the Bidder and submitted as part of his
Price Bid.

Table of Forms
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FORMLETTER OF FINANCIAL BID

Name of Work: Enhancement of Digital Infrastructure in Aizawl
Bid No: MIZ-A1Z-ASCL/EDIA/48
To

The Chief Executive Officer,
Aizawl Smart City Ltd.
Sir,

We, the undersigned, declare that:

1.  We have examined and have no reservations to the Bidding Document including
Addenda.

2. We offer to execute the Works described above and remedy any defects therein in
conformity with the Conditions of Contract including Additional Conditions
and Special Conditions, Specifications, Drawings, Bill of Quantities accompanying
this Bid for Rs. /- (Rupees ) only

3.  We undertake to abide by the Final Sum coming out of the correction of arithmetical
errors as indicated in the General Conditions of Contract.

4.  We also undertake, if our Bid is accepted, to commence the work within the period as
indicated in the Contract Document and to complete the whole work comprised in the
Contract within the time stated in the Contract Document.

5.  Our Bid shall be valid for a period of 70 days from the date fixed for the bid
submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that
period;

6. We undertake that unless and until a formal Agreement is prepared and executed,
this Bid, together with your written notification of Letter of Acceptance shall constitute
a binding contract between us.

7.  We understand that you are not bound to accept the lowest or any tender you may
receive.

8. I/We do hereby submit our Financial Bid, complete with all the required information as
stipulated in your Bidding Documents.

Signature of authorized
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Schedules
Bill of Quantities

Preamble

(A) General

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders,
Conditions of Contract, Specifications and Drawings.

2. For the construction of works, the quantities given in the Bill of Quantities are estimated
quantities, and are given to provide a common basis for bidding. The basis of payment will
be the actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the agreed individual item rates. Bills will be
raised monthly. The method of measurement shall be as per norms laid out by the Bureau
of Indian Standard’s publication IS: 1200 (Latest Editions with updated amendments).

3. A rate or price shall be entered against each item in the Priced Bill of Quantities, whether
quantities are stated or not. The cost of items against which the Contractor has failed to
enter a price or rate shall be deemed to be covered by other rates and prices entered in the
Bill of Quantities.

4. The whole cost of complying with the provisions of the contract shall be included in the
items provided in the priced Bill of Quantities, and where no items are provided, the cost
shall be deemed to be distributed among the rates and prices entered for the related items
of work.

5. General directions and descriptions of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. Reference to relevant sections of the Contract
documentation shall be made before entering prices against each item in the priced Bill of
Quantities.

6. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is
otherwise provided under the Contract, include all constructional plant, labour, supervision,
materials, erection, maintenance, insurance, profit, taxes and duties, together with all
general risks, liabilities and obligations set out in the Contract. Import duty and excise duty
on materials and goods to be imported shall not be included in the Unit Rates

7. Arithmetic errors will be corrected by the Employer as follows:

a. if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of the Employer there is an obvious
misplacement of the decimal point in the unit price, in which case the total price as
quoted shall govern and the unit price shall be corrected;

b. if there is an error in a total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected; and

c. if there is a discrepancy between words and figures, the Amount (In INR) in words
shall prevail, unless the Amount (In INR) expressed in words is related to an
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arithmetic error, in which case the Amount (In INR) in figures shall prevail subject to
(a) and (b) above.

8. Rock is defined as all materials that, in the opinion of the Engineer, require blasting, or the
use of metal wedges and sledgehammers, or the use of compressed air drilling for their
removal, and that cannot be extracted by ripping with a tractor of at least 150 brake hp with
a single, rear-mounted, heavy-duty ripper.

(B) Work Items

The Bill of Quantities contains Schedules as at the next page:
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Enhancement of Digital Infrastructure in Aizawl,

Contract Package No. MIZ-AIZ-ASCL/EDIA/48

ABSTRACT OF COST

The quoted rate and amount are inclusive of taxes, duties and cess including all cost payable by the
Contractor in executing the contract.

S1/No Description of Item Amount (INR)
A Digital Display Board
Supply, installation & integration of Digital Display
1 Board (DDB) including accessories with mounting
structures
5 Supply, installation & integration of
Processor/Controller
Supply and installation of Open API, server
3 configuration, new system installation, IP
addressing, and integration with the existing CMS
and ICCC system
TOTAL (A)
B Surveillance System
4 Supply, Installation and Configuration of
Surveillance System
Addition of cameras into Existing VMS, Server
5 Configuration, IP Addressing & Integration with
existing system/server
Total (B)
C CONTINGENCY 5% 4,81,923.00
Grand Total (A+B+(C)
Say
(Rupees ) Only.
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Digital Display Board

Supply, installation & integration of Digital Display Board (DDB) including accessories
with mounting structures

Sl No

Item Description

Type of
Display with
Pixel Pitch

Qty

Size in Sq.Ft

Rate (INR)

Amount
(INR)

1.1

Supply, installation &
integration of Digital
Display Board (DDB)
including accessories
with mounting
structures at
Ebenezer Hospital
(nearby UD&PA
Poles) including
GST+ three years
warranty with
maintenance
ANNEXURE-I

Outdoor
p4

20X10=200

1.2

Supply, installation &
integration of Digital
Display Board (DDB)
including accessories
with mounting
structures at
Ramrikawn behind
City Bus Stand
including GST +
three years warranty
with maintenance
ANNEXURE-I

Outdoor
p4

16X9=144

1.3

Supply, installation &
integration of Digital
Display Board (DDB)
including accessories
with mounting
structures at Aizawl
Lungdawh in front of
Mechanical Car
Parking including
three years warranty
with maintenance
ANNEXURE-I

Outdoor

16X9=144
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Supply, installation &
integration of Digital
Display Board (DDB)
including accessories
with mountin

1.4 | structures at ° Out(ioor 1 14*8=112
Millennium Centre P
including three years
warranty with
maintenance
ANNEXURE-I

Supply, installation &
integration of Digital
Display Board (DDB)
including accessories
with mountin

15 | structuresat Ouuloor 1 | 20X10=200
Venghlui, Pi Pangi p
Junction including
three years warranty
with maintenance
ANNEXURE-I

Supply, installation &
integration of Digital
Display Board (DDB)
including accessories
with mountin

1.6 | structures at ° Outioor 1 6X4=24
Vaivakawn YMA Hall P
including three years
warranty with
maintenance
ANNEXURE-I

Sub-total: 1 of A

2 Supply, installation & integration of Processor/Controller

Supply, installation &
integration of
Processor/Controller
2.1 | including GST+ three
years warranty with
maintenance
ANNEXURE-I

Controller/
Processor

Sub-total: 2 of A
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8

Supply and installation of Open AP], server configuration, new system installation, IP

3 addressing, and integration with the existing CMS and ICCC system
Supply and
installation of Open
API], server
configuration, new
31 system installation, 1 na
' IP addressing, and
integration with the
existing CMS and
[CCC system
including GST (LS)
Sub-total: 2 of A
Total Amount of A
Surveillance System
Supply, Installation and Configuration of Surveillance System
Sl no | Description of Items Make/Model | UOM Qty Rate (INR) Amount
(INR)
Outdoor Fixed Box
Camera
with external IR For Camera -
[lluminator Vivotek LPC-
supporting 9165-V2 with
arange of 50m, Lens
41 Clamp & Housing For IR - CM4818- Nos 14
with adequate Power 2040
Adapter including 3 For Housing -
years warranty Existing Model

(Quotation enclosed)
ANNEXURE-II
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4.2

Supply, erection of
Steel Galvanized Pole
(7m Height) with
testing at
manufacturers works,
packing, forwarding,
unloading and
storage at site, There
shall be planting
depth of 1.2 m, nut-
bolt provision for
fixing and installation
at bottom part of
galvanized polygonal
pole 7 meter height,
Bottom dia-130 mm,
Top dia- 70 mm, 3
mm thickness with
base plate
220X220X12 mm
including M20X650
mm 4 nos foundation
nut, all related
accessories for fixing
of luminaire at pole
etc. (LS)

Standard

Nos

4.3

Providing and
installation of CCTV
Pole Foundation
(Detail Estimate
Enclosed)
ANNEXURE-III

Standard

Nos

4.4

Providing and
installation of Rack
Foundation (Detail
Estimate Enclosed)
ANNEXURE - IV

Standard

Nos

4.5

Installation &
integration of rack
including rack
population,
configuration, and
supply & installation
of electrical wiring
MCB, extension cord

Standard

Nos
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and earthing (LS)

4.6

24 core Optic Fibre
Cable 24F SM G652D
MULTI TUBE
UNARMOURED OFC
D-24/SM/MTY
(F,WS&G)-MFP-B 9.0
(LS)

Reputed

Mtr

1000

4.7

Network cable Cat6
STP

D-Link Outdoor
Shielded Cat6 Cable.
(LS)

D-Link

Mtr

2000

4.8

Laying of OFC (LS)

Standard

Mtr

1000

4.9

Laying of Cat6 Cable
(LS)

Standard

Mtr

2000

4.10

Installation of camera
and accessories
including
configuration of
External IR, Switch
and Camera
adjustment at the Site
(LS)

Standard

Nos

14

411

External Power
Connection 1.5KVA
with all required
accessories. (LS)

Standard

Nos

4.12

Supply and
installation of
Earthing kit with
Lightning Arrester
(LS)

Standard

Nos

413

shielded RJ-45
connectors. (LS)

UGREEN 50248/
FEDUS 100-Pack

Box

1 (100
nos)

4.14

Electric Cable 1.5mm

2core coating, PVC
shielded (LS)

Polycab/Reputed

Roll

4.15

SFP DEM-310GT
(Quotation)
ANNEXURE-V

DEM-310GT

Nos

28
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4.16

Power adapter (AC-
DC) 24V /120 Watt
(LS)

Protek/Reputed

Nos

Sub-total: 4.1 to 4.16

CCTV & OFC Pole FOUNDATION

Sl. No.

Description

Qty

Unit

Rate (INR) | Amount (INR)

4.17

Earthwork in excavation in foundation
trenches etc. not exceeding 2 meters
depth including dressing of bottom and
sides of trenches and subsequent filling
and compaction in 15cm layers as in
column foundations, fence posts, etc.
and disposal of all surplus soil as
directed within a lead of 30 metres.

(b) Hard Soil ( pick work )

0.84

4.18

Providing and laying in position cement
concrete of specified grade excluding
cost of centering and shuttering - All
work upto plinth level:

(a) 1:3:6 prop.

0.04

4.19

Providing and laying in position cement
concrete of specified grade excluding
cost of centering and shuttering - All
work upto plinth level:

(a) 1:2:4 prop.

0.35

4.20

Filling available excavated earth
(excluding rock) in trenches, plinth,
sides of foundations etc. in layers not
exceeding 20cm in depth, consolidating
each deposited layer by ramming and
watering, lead up to 50 m and lift upto
1.5 m.

0.79

Deduct:- Foundation bed

0.04

Foundation

0.35

0.40

4.21

Centering and shuttering including
strutting, propping etc. and removal of
form for all heights :

(a) Foundation, base, etc

0.26
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2.80

m?2

3.06

m?2

Sub-total: 4.17 to 4.21

RACK FOUNDATION

SL
No.

Description

Qty

Rate

Unit (INR)

Amount
(INR)

4.22

Earthwork in excavation in foundation
trenches etc. not exceeding 2 meters depth
including dressing of bottom and sides of
trenches and subsequent filling and
compaction in 15cm layers as in column
foundations, fence posts, etc. and disposal of
all surplus soil as directed within a lead of 30
metres.

(b) Hard Soil ( pick work )

0.14

4.23

Providing and laying in position cement
concrete of specified grade excluding cost of
centering and shuttering - All work upto
plinth level:

(a) 1:3:6 prop.

0.10

4.24

Providing and laying in position cement
concrete of specified grade excluding cost of
centering and shuttering - All work upto
plinth level:

(a) 1:2:4 prop.

0.15

4.25

Centering and shuttering including strutting,
propping etc. and removal of form for all
heights :

(a) Foundation, base, etc

0.40

1.80

2.20

Sub-total: 4.22 to 4.25

Sub-total: 4 of B
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Addition of cameras into Existing VMS, Server Configuration, IP Addressing &

5 Integration with existing system/server
S1 Description of Items | Make/Model UoOM Qty Rate Amount
no (INR)
(INR)
Addition of cameras
into Existing VMS,
Server Configuration,
5.1 | IP Addressing & Standard LOT 1

Integration with
existing system/server
(LS)

Sub-total: 5 of B

Total Amount of B
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